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Financial Services Commission Bldg Part B-Work Requirements

1.0 PRELIMINARIES & GENERAL MATTERS

LOCATION OF SITE

A The site is located at Road 1 North on the way to Little Bay. Access to the
site is by way of Road 1 North.

SITE RESTRICTIONS AND LIMITATIONS

B The Contractor must do his best in order to prevent vibration, dust and noise
emanating from the works being a nuisance and causing disruption to the
normal operations of the Museum.

C The Contractor must put adequate measures in place in order to ensure that
debris emanating from the work does not accumulate on the public road or
the internal road or hinder the public from using the public road in any way.

MATERIALS EXCAVATED FROM THE SITE

D The Contractor must not excavate to obtain excavated material for his own
use. Any excavated material obtained from the authorised excavations shall
be the property of the Employer and may, if approved, be used in the works.

PRELIMINARY INVESTIGATIONS

E The Contractor must satisfied himself as to local conditions, means
of access, necessity for and extent of temporary drainage, location of
existing services, the extent and nature of the site and work, the
restrictions and limitations, the conditions under which work will be
carried out, conditions affecting the supply of labour and materials,
storage space for materials and plant and generally of all conditions
which may in any way affect his costs. Any information known to
the Employer which the Contractor could not be aware of which in turn
will have an impact on the cost, may be the subject of a claim for
additional costs.

[To Collection |

1.0 Preliminaries pg. 1



Financial Services Commission Bldg Part B-Work Requirements

Preliminaries Cont’d

A DESCRIPTION OF THE WORK

The work consists of the construction of a new office building
approximately 10,000 square feet in area. There are three floors to the
building.

The construction comprises the following:

e Reinforced concrete frame, upper floors and roof.

e Walls are generally eight and six inch blockwork.

e Windows are UPVC frames with tinted tempered glass and
Aluminium hurricane shutters.

e Doors are solid core flush doors internally and glazed doors
externally.

e Wall finishes are cement and sand render internally and externally,
painted internally and trowel externally.

e Floor finishes are Porcelain tiles.

e Ceiling finishes are acoustic ceiling tiles in metal grind and painted
concrete.

Services include electrical installation, plumbing installation, air
conditioning installation, fire alarm and voice and data.

External works includes paving, landscaping and drainage work.

The foregoing is an outline description of the works, full details may be
obtained from the Specifications and Drawings.

SIZES OF BUILDINGS

C The Contractor is referred to the drawings for the sizes of the proposed
buildings and the Scope of the Works. All drawings and forms of contract
may be inspected at the office of the Architect.
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Financial Services Commission Bldg

DRAWINGS
A The drawings are listed below:

Architectural Drawings

L-00 Site Location Map

L-01 Existing Site Plan

L-02 Proposed Site Plan

L-03 Site Section

A-01 Level 1 Floor Plan
A-01.1 Level 1 Furniture Plan
A-02 Level 2 Floor Plan
A-02.1 Level 2 Furniture Plan
A-03 Level 3 Floor Plan
A-03.1 Level 3 Furniture Plan
A-04 Roof Plan

A-05 Door Schedule

A-05.1 Door Elevations

A-06 Storefront Plan Details
A-06.1 Interior Store Front Details
A-06.2 Interior Store Fronts
A-07 Longitudinal Section A-A
A-08 Cross Section B-B

A-09 Cross Section C-C

A-10 North and South Elevation
A-11 West Elevation

A-12 East Elevation

A-13 Window Schedule

A-14 Window Details

A-14.1 Exterior Store Front Details
A-15 Wall Panel Details

A-16 Exterior Wall Sections 1
A-16.1 Exterior Wall Sections 2
A-17 Interior Wall Sections 1
A-17.1 Interior Walls Sections 2
A-18 Interior Stair Section
A-19 Exterior Stair Section
A-20 Exterior Stair Section
A-21 Kitchen Details

A-22 Kitchen Details

A-22.1 Washroom Details

A-23 Kitchen Details
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Architectural Drawings (Cont’d)

A23.1
A-24
A-24.1
A-24.2
A-26
A-26.1
A-29

Washroom Details
Kitchen Details
Washroom Details
Washroom Details
Finishes Schedule Part 1
Finishes Schedule Part 2
Driveway Sections

Structural Drawings

S1.00
S1.01
S1.02
S1.10
S2.00
S3.00
S3.01
S3.02
S3.03
S4.00
S4.01
S4.02
S4.03
S4.04
S5.00
S5.01
S5.02
S5.03
S6.00
S6.01
S6.02
S6.03
S6.04
S7.00
S7.01
S7.02
S8.00
S8.01

S9.00

Foundation Plan

Foundation Details 1

Foundation Details 2

Section Details

Basement Reinforcement Plan

Ground Floor Reinforcement Plan
Ground Floor Reinforcement Details 1
Ground Floor Reinforcement Details 2
Ground Floor Reinforcement Details 3
First Floor Reinforcement Plan

First Floor Reinforcement Details 1
First Floor Reinforcement Details 2
First Floor Reinforcement Details 3
First Floor Reinforcement Details 4
Roof Slab Reinforcement Plan

Roof Slab Reinforcement Details 1
Roof Slab Reinforcement Details 2
Roof Slab Reinforcement Details 3
Stair Details 1

Stair Details 2

Stair Details 3

Stair Details 4

Stair Details 5

Structural Details 1

Structural Details 2

Structural Details 3

Wall Elevations & Details 1

Wall Elevations & Details 2

General Structural Details
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Structural Drawings (Cont’d)

S10.00 General Site Details
S11.00 Site Drainage Plan

MEP Drawings

E-01 Electrical Site Plan

E-02 External Lighting Layout

E-03 External Grounding Layout

E-04 Level 1 Lighting and Fire Alarm Layout
E-05 Level 1 Power Layout

E-06 Level 2 Lighting and Fire Alarm Layout
E-07 Level 2 Power Layout

E-08 Level 3 Lighting and Fire Alarm Layout
E-09 Level 3 Power Layout

E-10 Level 1 HVAC Power Layout

E-11 Level 2 HVAC Power Layout

E-12 Level 3 HVAC Power Layout

E-13 Main Electrical Single Line Schematic
E-14 Panel Schedules

E-15 Level 1 Security Layout

E-16 Level 2 Security Layout

E-17 Level 3 Security Layout

P-01 Wastewater Site Plan

P-02 Water Reticulation Plan

P-03 Wastewater Level 1 Layout

P-04 Wastewater Level 2 Layout

P-05 Wastewater Level 3 Layout

P-06 Water Reticulation Level 1 Layout
P-07 Water Reticulation Level 2 Layout
P-08 Water Reticulation Level 3 Layout
AC-02 Level 1 HVAC Layout

AC-03 Level 2 HVAC Layout

AC-04 Level 3 HVAC Layout

AC-05 Level 1 VRF Piping Layout

AC-06 Level 2 VRF Piping Layout

AC-07 Level 3 VRF Piping Layout

AC-08 HVAC Ductwork Details

AC-09 HVAC Piping Details
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Financial Services Commission Bldg Part B-Work Requirements

Bills Of Quantities

A The Tenderer’s attention is specifically drawn to the fact that the
Bills have been prepared generally in accordance with the SMM?7 as
issued by the Royal Institution of Chartered Surveyors and the
Construction Confederation Seventh Edition Revised 1998 and
adapted for local use. The Tenderer shall allow in his tender for any
items required but not measurable in his rates and prices for the
work.

Tenderers are required to submit with their tender a copy of the
Bills of Quantities priced in Eastern Caribbean (EC$) fully extended
out to agree with the total Tender amount. It is emphasized that all
items, including those contained in these Preliminaries, must be
individually priced.

B Day Works & Optional Works: The Contractor shall insert prices to
the Day Works and Optional Works schedules separate and apart
from the Bill of Quantities. These prices shall not be included in the
Tender sum and shall only be used if necessary during contract works
as directed by the Architect.

C Ordering Materials: The necessary particulars for ordering materials
are to be obtained from the full details and information
which shall be approved by the Architect. The Contractor must
not use the Bills of Quantities for this purpose. No claims will be
admitted in respect of materials which have been ordered without
such details and information being sought.

D Conflicting Clauses: In the event of any descriptions within the
Bills of Quantities being at variance, in conflict or inconsistent
with the Architect’s, Structural Engineer’s or Services Engineer’s
drawings or Specification or with the manufacturers printed
recommendations then the requirements of the specification or
manufacturer’s recommendation will prevail.
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1.0 Preliminaries pg. 6
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Tenders

Forms of Tender

A All prices inserted shall be based upon the cost of labour and
materials and other services current at the date of tender.

The form of tender shall be completed quoting firm prices on the
basis that there shall be no adjustment to the Contract Sum for
fluctuations in prices and any differences in the price between the
total on the Summary page and the Form of Tender shall be taken into
account by an adjustment to the amount of the Preliminaries and the
Bill of Quantities.

Validity of Tender

B The offer shall be open for a period of 120 days from the closing date
for the submission of Tenders.

Alterations to Documents

C No alterations in the text of these documents shall be made by the
Contractor tendering unless so instructed in writing. Should any
alteration, amendment note or addition be so made, the same will not
be recognised but the reading of the printed documents will be
adhered to. If the Contractor wishes to make an observation as to the
printed text in connection with the rates he has inserted, this shall be
in the form of a covering letter.

Pricing

D Every price or rate inserted into the documents by the Contractor
shall be in ink. The Contractor's prices for any items against which
he does not insert prices will either be deemed to be included in items
against which prices have been inserted or assumed that he will
perform this work or service free of charge.
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Financial Services Commission Bldg Part B-Work Requirements

Currency

A All prices and sums contained in and mentioned in these documents
and all prices inserted by the Contractor shall be in Eastern Caribbean
dollars. Materials and goods required specifically for this project
shall be deemed to include for the provision of all labour, materials
and return of empties, the erection, maintenance, adjustment and
removal of scaffolding, temporary stagings, plankways, protection,
hoardings, etc., and for all other things necessary for the completion
of the works in accordance with the drawings and specification to the
reasonable satisfaction of the Architect.

Visiting Site

B Persons shall at their own expense, visit the site of the works and
obtain for themselves on their own responsibility all information that
may be necessary for negotiating and entering into a contract and
must examine the Contract Documents and inspect and consider the
site and its surroundings.

Obtaining Information

C Any neglect or failure on the part of the Contractor to obtain reliable
information upon any matters affecting the execution, construction,
completion and maintenance of the works shall not relieve him from
any risks or liabilities for the completion of the works, nor will any
claim for increase of the Contract Sum or extension of the Contract
period be entertained as a result of such neglect or failure.

Lump Sum Additions or Deductions to arrive at Tender

D If the Contractor, to arrive at the amount of the contract shall have
added to or deducted from the total any sum either as a percentage or
proportionate sum, it shall be added to or deducted from the amount
of variations in the same percentage or proportion, provided always
that in determining the percentage or proportion of the sum so added
or deducted by the Contractor the total amounts of any provisional
sums of money shall previously be deducted from the contract sum.
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Queries

A The Contractor shall refer all queries arising out of any of the
documents to the Architect whose decision, shall be final.

Import Duty and other Tax Concessions

B Imported materials and goods required specifically for this project
shall be free of excise duties.

Correction of Errors

C Errors will be corrected by the Employer as follows:

@ where there is a discrepancy between amounts in figures
and in words, the amount in words will govern: and

(b) where there is a discrepancy between the unit rate and the
total amount derived from the multiplication of the unit rate
and the quantity, the unit rate as quoted will govern, unless, in
the opinion of the Employer, there is an obviously gross
misplacement of the decimal point in the unit rate, in which
event the total amount as quoted will govern and the unit rate
be corrected.

Contract Particulars

Conditions of Contract

D The works embraced in this contract shall be carried out in
accordance with the Standard Building Contract with Quantities,
Revision 2, 2009 altered to suit local conditions.

A copy of the contract conditions is included in this document.
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Definitions

A The term ‘approved’ 'directed’ or 'selected’ means the approval,
direction and selection by the Architect unless otherwise described.

B Where the term 'allow' occurs in this document the cost of the item
is at the risk of the Contractor.

C The abbreviations 'BS and CP' mean the latest British
Standard Specification and British Code of Practice respectively.
D The term 'local’ means Montserrat.
E All sums of money quoted in this document shall be in local currency

East Caribbean dollars.
Abbreviations
F The following abbreviations are used:

B.Q. Bill(s) of Quantities
B.S.British Standard

C.P. Code of Practice

SMM Standard Method of Measurement 6™ Edition
LY Linear Yards

SY Square Yards

CY Cubic Yards

L.Ft. Linear Feet
S.Ft. Square Feet
C.Ft. Cubic Feet

Hr. Hour
Pr. Pair
Lb. Pounds

One Document

G Read the Conditions of Contract, and Specifications, the Bills of
Quantities and drawings as one document and carry out everything for
the proper execution of the Works whether or not specifically
described or shown therein, provided the same may reasonably be
inferred therefrom.
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Financial Services Commission Bldg Part B-Work Requirements

Discrepancies

A Verify on drawings or on site all dimensions shown or given before
commencing construction. Work to figured dimensions only and in
the absence of any dimensions, or cases of discrepancies between
dimensions, bring the matter to the immediate attention of the
Architect for a decision. For the purpose of construction, the drawings
shall take precedence over the Bill of Quantities but in all cases of
discrepancies between the documents, bring the matter to the attention
of the Architect whose decision shall be final and binding.

Copies

B Two copies of the Bill of Quantities and drawings shall be furnished
free of charge to the Contractor for his own use until the completion of
the contract. They shall be accessible at all reasonable times, to the
Architect, to whom they shall be returned at the completion of the
Contract. Additional copies will be provided to the Contractor on
request and charged at nett cost.

Ordering of Materials

C Prepare own materials ordering list based on the construction drawings
and schedules issued and onsite measurements where appropriate.
Contract drawings and schedules will be issued on possession of site.
At the first site meeting, the Contractor should indicate what
information is outstanding and suggest order or priority of receipt of
such information to avoid delay by late ordering.

Record Drawings

D Keep accurate records of the Works in a form acceptable to the
Architect.

Fire Precautions

E The Contractor is to take all reasonable precautions to avoid the
outbreak of fire particularly in work involving the use of naked flames.
He is to impress on the workmen the dangers involved in the careless
disposal of matches, cigarette ends, etc., and in the accumulation of
rubbish on site.

Fire extinguishers are to be kept on site and operatives instructed as to
their whereabouts and use.

Smoking is NOT permitted in any part of the premises and it is the
Contractor's responsibility to ensure that this condition is met and
enforced throughout the contract period.
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Plant, tool and vehicles

A Provide all implements, tools, hoists, plant, vehicles, etc., necessary
for the proper execution of the works (for scaffolding, see Temporary
Works section).

Safety, health and welfare of workpeople

B The Contractor shall, at his own expense, comply in all respects with
the requirements of local regulations relating to the safety, health and
welfare of operatives and shall provide such mess huts, changing and
toilet facilities as are required under local working agreements
including providing and maintaining an adequate First Aid kit upon
the site or any places where work is being prepared for incorporation
into the Works.

Benefits
C Allow for all costs in respect of workpeople including but not limited
to costs arising from the following:
@) Social Services Scheme
(b) National Insurance including training fund, unemployment,

employment injury, severance fund, health service levy and
transport levy

(©) Vacation and Public Holidays leave
(d) Sick leave

(e) Cost of Living Allowance

M Subsistence Allowance

(9) Bonus payments

(h) Travelling time and expenses

Q) Workman's compensation

and to all other emoluments and expenses payable to or in connection
with the employment of persons for the works.
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Transport for Work People

A Allow for obtaining an adequate labour force for the Works and
include for transporting workers to and from the site, as necessary.

Imported Labour

B The Contractor must comply with all immigration and other laws in
force in respect of the importation of supervisory staff, skilled and
unskilled labour and allow for security bonds and other payments in
this connection.

Overtime

C The contract sum will be deemed to include any overtime working
which the Contractor may consider necessary to complete the Works
by the date stated. If work is to be executed outside normal working
hours, 24 hours notification must be given and the consent of the
Architect must be obtained before commencement.

Safequarding the Works, materials and plant against damage and
theft

D Allow for all necessary watching and lighting and protection of the
Works, materials, plant, etc., on the site from theft or damage of any kind.

Maintenance of public and private roads

E Make good any damage to roads and footways whether public or
private caused by or attributable in any way to the cartage of plant or
materials for or by either the Contractor or any sub-contractor under
the contract and indemnify the Employer against loss or damage or
claims by the Government or others for damage to roads, paths, etc.,
by reason of unusual traffic or other causes.

The Contractor is also to take reasonable steps to prevent the excessive
deposit on adjacent public or private roads, carparks and footways of
mud, clay, hazardous waste etc., from his vehicles or those of any sub-
contractor under the contract and is to clear away any dangerous
deposits attributable to such vehicles.

Allow for providing all necessary temporary crossovers and hard-
standings and clear away on completion and make good all damaged
areas.
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Police Requlations

A The Contractor is to ascertain and comply with all police regulations
in regard to access to and from the site and to any works that may be
executed in public thoroughfares adjacent to the site.

Additional obligations and restrictions imposed by the Employer

B The Contractor is to carry out the work with the minimum of noise and
inconvenience to the occupants of the adjoining properties by the use
of plant and equipment incorporating up-to-date methods of sound
reduction in accordance with BS 5228.

Positions of all fixed plant installation on site shall be agreed with the
Architect.

Access to the site shall be during daylight hours only.

The Contractor must inform the Architect of all working operations of
a dangerous nature or which he proposes carrying on outside normal
working hours.

In the event that exceptionally noisy operations have to be undertaken,
the Contractor shall notify the Architect 24 hours in advance of each
operation taking place.

Site Record Book

C The Contractor is to keep on site a site record book in which the
Architect or Engineer can enter and confirm verbal instructions given
on site. Any verbal instructions given to the Contractor at site

meetings shall be deemed to have been given in writing when either
entered in the site record book or included in the minutes of the site
meetings.

Progress Meetings

D Regular progress meetings will be held throughout the duration of the
contract and a principal representative of the Contractor will be
required to attend in addition to his senior staff and if specifically
requested by the Architect, representatives of any sub-contractors and
principal material suppliers.
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Programme

A The Contractor shall within twenty eight days after receiving the
notice for the Commencement of Works, produce a draft outline
programme for the information of the Architect. This draft
programme shall indicate the dates for commencement and completion
of all works including sub-contractors' work and the delivery dates
required for
materials from nominated suppliers. The Contractor, shall, not more
than four weeks after the date for possession and after agreement of
working and delivery dates with sub-contractors and nominated
suppliers, produce a draft detailed programme indicating the critical
path for the information of the Architect and after making any
necessary amendments and after agreement of the programme with the
sub-contractors, prepare final copies for all consultants and for his
own use.

The Contractor shall allow for preparing any revised programmes
which may become necessary and for notifying all sub-contractors and
suppliers and consultants of any changes in programme. The
production of revised programmes and their issue to the Architect
shall not relieve the Contractor of his responsibility under Clause 2.27 of
the Conditions of Contract relating to the giving of formal written notice
of delays in, or disturbance of, the regular progress of the Works.

Progress chart and reports

B  Keep apermanent written record on the site of the progress of the Works.
This record shall be open to the inspection of the Architect
at all reasonable times.

The record shall show the date of commencement and completion of all
trades and parts of the work coming under the Contract. It shall also
include particulars regarding daily weather conditions, excavation
work, erection and removal of formwork, pouring of concrete, removal
of formwork, etc., as well as the number of employees of the various
trades engaged on the Works.

Submit a written progress report to the Architect at the end of each
month showing, but not limited to the percentage of work completed
in each trade shown on the programme and progress chart; quality
control matters covered by the Quality Assurance Plan; Environmental
Control Plan updates; progress photographs, etc.

Keep up-to-date a copy of the programme marked with coloured
crayon to indicate weekly progress on the site compared to the
programmed progress. This copy shall be made accessible to the
consultants on their request.

To Collection |

1.0 Preliminaries pg. 15



Financial Services Commission Bldg Part B-Work Requirements

A Performance Bond

The Contractor is to insert in the Summary the cost of providing a
Performance Bond with an approved insurance company or bank
based or fully represented in Montserrat an amount equal to 10% of
the Contract Sum, if required by the Employer. Failure to comply with
this requirement will mean that the cost of the Performance Bond, if
required, will be provided by the Contractor free of charge.

The successful contractor shall be required to enter into the Bond not
later than the date for possession of the site.

A specimen Performance Bond is included as an appendix to this document
for tenderers' information.

The Bond shall be maintained by the Contractor until such time as he shall
receive the Certificate of Making Good Defects.

Where applicable, the Bond shall be executed in accordance with the
specimen format and shall be deposited with the Architect until such time as
the Performance Certificate has been issued.

Advance Payment

B Should the successful tenderer so request, a mobilisation payment up to an
amount of 10% of the contract sum will be considered by the Employer to
meet expenditure resulting from the commencement of the Contract. If the
contractor requests a mobilization payment he will be required to provide a
mobilisation payment guarantee bond issued by an approved insurance
company or bank based or fully represented in St. Kitts and Nevis.

No advance shall be granted until:

a) the signing of the Contract;

b) provision to the Employer by the Contractor of the Performance Bond
and insurances required under the contract;

c) provision to the Employer by the Contractor of a separate directly liable
guarantee for the full amount of the advance which shall remain
effective until the advance has been completely repaid by the Contractor
out of interim payments under the Contract.

The Contractor shall use the advance exclusively for operations connected
with the execution of the Works. Should the Contractor misuse any portion
of the advance, it shall become due and repayable immediately and no
further advance payments will be made to him.

If the Contract is terminated for any reason whatsoever, the guarantees
securing the advances may be invoked forthwith in order to repay the
balance of the advance still owed by the Contractor, and the guarantor shall
not delay payment or raise objection for any rason whatever.

The advance guarantee shall be released as when advances are repaid. The
mobilisation payment if requested, will be recovered in equal installments
deducted from interim payment as agreed.
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Site Signboard

A  The Contractor shall not be allowed to erect a signboard.

Include the Provisional Sum of $5,000.00 for sample panels, etc., to be
expended as directed by the Architect.

Watching and protection

C The site of the proposed works shall be under the Contractor's sole
charge from the date of possession to the date of completion of the
contract.

Provide all necessary day and night watching to effectively protect the
Works and materials stored on site and accept all risks for damage or
loss.

The Contractor shall, as he sees fit, provide all that is necessary for the
protection of work people, adjoining property and the public and alter,
adapt and maintain them as necessary and clear away on completion
and reinstate all works disturbed.
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Handover of completed work

A A provisional date for handing over the Works shall be agreed and
approximately two weeks prior to this, the Architect, subject to his being
satisfied that the work is in such a state of readiness, shall compile a 'snag
list' of omitted and/or defective items and the formal handover shall not
take place until all items on the 'snag list' have
been completed or remedied or shall be conditional upon completion of
these.

B The Architect shall arrange for the formal handover normally within one
week after satisfactory completion by the Contractor of the 'snag list'.

C At the formal handover, a responsible representative of the Contractor
shall accompany the Architect together with such other representatives
that the Architect and Employer deem necessary, on an inspection of the
Works and if such an inspection shows the Works to be complete in
every respect, the Works shall be taken over. Any minor omissions
and/or defects found to exist at this point, shall be remedied by the
Contractor within seven days.

Contractor's Liability

D The Contractor shall undertake all risks and liabilities arising out of
incidental to or connected with the construction, completion and
maintenance of the Works. The Contractor's liability shall extend to all
risks involved in the execution of the Works with regard to temporary
supports, struts, braces, shores and other works of supports, steadying,
restraints or upholding and shall, at his own expense, make good damage
or defects resulting from the inadequacy or failure of his actions or work
in these respects.
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Named Sub-Contractors And Suppliers

Attendance

A Provide attendance upon, cut away for and make good after all trades
and in all trades performed by own workmen and own sub-contractors
and leave perfect on completion.

Provide general attendance on named sub-contractors which shall be
deemed to include allocation, for free use by sub-contractors of suitable
areas on site for office accommodation and storage of plant and materials,
reasonable and free use of scaffolding and hoisting tackle already erected
by the Contractor, free use of messrooms, sanitary accommodation and
their work and cleaning away rubbish.

Provide special attendance on named sub-contractors, ie. cutting  chases
and the like, only when specifically instructed so to do following the
items in the Bills of Quantities which described the particular named sub-
contract work. When a lump sum price is inserted against this item, it
shall be adjusted in direct proportion to the amount of the named sub-
contract PC sum actually expended.

Provisional and Prime Cost Sums

B The term 'Provisional Sum' shall mean a sum provided for work or for
costs which cannot be entirely foreseen, defined, or detailed at the time
the tendering documents are prepared. Such sum shall be used in part
or in whole as directed by the Architect and shall be deemed to be
inclusive of any profit required by the Contractor unless otherwise
indicated.

The term 'Prime Cost Sum' or 'PC Sum' shall mean a sum provided for
work services to be executed by a sub-contractor named by the
Architect, a statutory authority or a public undertaking or for materials
or goods to be obtained from a supplier named by the Architect. Such
sums may be used in part or in whole as directed by the Architect and
shall be deemed to be exclusive of any profit required by the Contractor
and provision is made for the addition thereof. When profit is added by
the Contractor, the sum so added shall be adjusted in direct proportion to
the amount of the PC Sum actually expended.

When a PC Sum is given in the description of any item of work, it shall be
taken as a price only for the materials or services referred to (delivered to
site unless otherwise stated) and the Contractor shall use this price in the
build-up of the rate for the supply and installation of that item of work.
The PC price shall be deemed to include the Contractor's cash discount
and the Contractor shall be deemed to have allowed in his unit price
build-up for the profit, overheads, attendance, etc., he may require on the
PC price given. A net adjustment shall be made to the Contractor's build-
up price should the service or item selected by the Architect cost more or
less than the PC price given.
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Named Sub-Contractors And Suppliers-cont'd

A The Contractor shall enter into sub-contracts with each of the named
sub-contractors embodying such conditions as would make them liable
to him for the obligations he owes to the Employer, including the
signing of a Performance Bond, as far as they are applicable to the
main contract and are relevant to the sub-contract. The Contractor
shall produce the signed sub-contracts for inspection by the Architect
before the commencement of any work by the sub-contract will not
relieve the Contractor from any of his responsibilities under the
Contract.

Provide all named sub-contractors and specialists with proper facilities
for carrying out their work and proper means of access thereto.

Ascertain from all named sub-contractors and specialists at the proper
time what their requirements are and make the necessary arrangements
for them including leaving or forming chases and holes, etc., in the
structure. Should either delay or extra expense be occasioned in
consequence of any fault on the part of the Contractor in this respect,
the penalty for such delay and extra expense incurred shall be borne by
the Contractor.

It shall be the responsibility of the Contractor and each sub-contractor
to ensure, by means of regular examination, that the work and
materials installed by others do not create conditions which would
prevent him from satisfactorily carrying out his work and inform the
Architect in writing, as soon as such a condition exists. Failure to
notify the Architect of such conditions before work is put in hand shall
be construed as an acceptance of all preceding work and a waiver of
all claims for questions as to its suitability for receiving his work.
At the time of every valuation of the works for certificate purposes,
the Contractor is to submit to the Architect or Quantity Surveyor a
statement from each of the named sub-contractors, showing:

1. The gross amount (including discounts and retention) claimed in
the current certificate.

2.  The net amount received from the Contractor to date.

Amounts in respect of named sub-contractors will not be included in
valuations unless these statements are received.

It shall be the responsibility of the Contractor to co-ordinate the
performance of named suppliers, on site operations of all nominated
sub-contractors and to programme and reprogramme as required, the
various operations including builders’ work in connection with named
sub-contractors' and suppliers' work. Regular site meetings should be
held by the Contractor with all the named sub-contractors to enable
proper co-ordination and the minutes of these meetings are to be sent
to the Architect.

To Collection
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Named Sub-Contractors And Suppliers-cont'd

Named Suppliers

A The term 'Fix' (or similar term to the same effect) where prescribed in
these Bills of Quantities for the performance of services in connection
with materials to be supplied by a nominated supplier, shall in default
of express indication to the contrary be deemed to include for taking
delivery at site, off-loading, getting in, storing, distributing including
hoisting or lowering, assembling and for returning empties, the whole
to be at the Contractor's charge and to be included in the rates inserted
against the several items to which the description 'fix' applies. All or
any damage or breakage sustained by such materials after acceptance
of delivery which in the opinion of the Architect, is attributable to the
Contractor's neglect of proper precautions, shall be held to be the
Contractor's responsibility and all or any replacement or making good
of such broken or damaged materials shall be at his expense.

Where materials are to be supplied by an overseas named supplier, the
term 'fix' (or similar term to the same effect) shall also include for
clearing from the port of entry to Antigua, paying for customs
brokerage fees, port and storage charges, bank charges and
transportation to the site of the works.

To Collection |
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Temporary Works

General

A All temporary works are to be placed on site in positions to be agreed
by the Architect.

The price for all temporary works shall include for the provision of
works, the hire and maintenance of equipment for as long as
required by the work, the removal as required and the making good
of any disturbed work or area. Altering, shifting and adapting from
time to time as necessary must also be included.

Access and temporary road

B Access to the site is to be by way of Road 1 North.

Provide and maintain any temporary sleeper or other temporary main
access to the works from the existing road or adjoining properties as
necessary and obtain any way leaves that may be required including
those in connection with cranes, where jibs enter the air space over
adjoining property.

Temporary lighting and power for the Works

C Provide all temporary lighting and electrical power required for the
carrying out of the works including the work of sub-contractors and

install all temporary wiring, etc., and pay all fees and charges and the
cost of power consumed.

Water for the Works

D Provide clean water for the works, including the work of all
sub-contractors.

Provide all temporary services, temporary plumbing, storage, etc. as
required.

Temporary buildings for use by the Contractor

E Provide and maintain proper offices for the Contractor's site staff.

Provide and maintain suitable weathertight sheds and other protection
necessary for the storage of materials.

To Collection
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Temporary Works — (Cont’d)

Temporary telephone

A Provide and install a telephone/printer with internet connection in the
site office including paying the cost of all the Contractor's calls. Allow
for
providing free use of the telephone for the Architect and all other
consultants or their appointed representatives for local calls in
connection with the Works, clear away at completion and make good all
ground disturbed.

Latrines
B Provide and maintain sanitary accommodation for the use of the
workmen in conformity with the requirements of the local Sanitary
Authority and also deodorise and keep the same in thoroughly clean
condition. Chemical closet type latrines must be used.

Temporary hoardings, gantries and the like

C Provide all necessary temporary fences, hoardings, planked footways,
guard rails, gantries and the like necessary for the protection of the
public, the proper execution of the works and comply with the
requirements of the local authority and other official bodies having
authority in connection with the works, clear away at completion and
make good all ground disturbed.

Provide all necessary fans, hoardings, tarpaulins, flying scaffolds or
other protection that may be required for the protection of adjoining
property, buildings, the public and persons employed on the Works.

Provide all dust sheets, tarpaulins, temporary roofing, etc., as
required and carefully cover up and protect the building and contents
during the carrying out of the works.

Provide all temporary rainwater pipes, chutes, ducts, etc, as required.

D A painted timber hoarding 8 feet high and approximately 120 feet long
must be erected as directed by the Architect in order to control access b
the site.

Access

E The Contractor is to provide at all times during the execution of the
works and the defects liability period, proper means of access with
ladders, gangways, etc., and the necessary attendance to move or
adapt them, as directed for the inspection or measurement of the
works by the Architect or his representative.

[To Collection |
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General Scaffolding

A Provide all scaffolding necessary for the proper execution and

completion of the Works including altering, adapting and
maintaining during the progress of the Works. Scaffolding shall
be in accordance with BS 5973.
If the Contractor should strike any of his scaffolding before
ascertaining whether it is required by any sub-contractor,
nominated sub-contractor or public undertaking, he must re-erect
it at his own expense if so required.

Protecting, drying and cleaning the Works

B Cover up and protect the Works including that executed by sub-
contractors during inclement weather or from damage from any
occurrence whatsoever. The Contractor shall reinstate at his

own expense any work so damaged to the satisfaction of the
Architect.

Removing rubbish and cleaning

C Clear away all rubbish and materials from time to time as
necessary or as directed by the Architect and leave the site and
premises finally clear.

Clean out all gutters and down pipes, clean glass and metal
work, scrub floors, etc., oil locks throughout, touch up
paintwork and leave the buildings perfectly clean and entirely fit
for occupation.

To Collection |
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2.0 MEASURED WORKS

Part B-Work Requirements

Item Description Qty Unit Rate Amount
2.1 SUBSTRUCTURE

Ground Work

Excavating and filling
A  Excavating to reduce levels commencing at

existing ground level, maximum depth less than 6ft
B  Excavate pits commencing at reduced ground

level, maximum depth less than 3'0" 45 CcY
C Excavate pits commencing at existing ground

level, maximum depth less than 3'0" 27 CcY
D Excavate trenches commencing at reduce

ground level, maximum depth less than 3'0" 73 CcY
E Excavating rock in trenches commencing at 12 CcYy

ground level maximum depth less than 3'0"
F  Excavate trench commencing at existing ground

level, maximum depth 3'0" 13 CcY
G  Working space allowance to excavations
H Reduce level excavations 132 SY
| Ditto, pits 56 CcY
J Ditto, trenches 134 SY
K Earthwork support, maximum depth less than 3'0",

distance between opposing surfaces less than

6'0" 190 SY
L  Ditto, maximum depth less than 6'0", distance

between opposing surfaces greater than 12'0" 132 SY

Disposal
M  Surface water drainage ltem

Excavated material off site 670 CY
O Filling to excavation with selected material arising

from the excavation 48 CY
P Filling to make up levels with selected granular

fill compacted in layers not exceeding 8" before

compaction 524 CY
Q Sand blinding, thickness less then 8" 23 CcYy
R  Form sinking in compacted fill 2'0" wide x 1'0"

deep 4 LY

To Collection $
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Part B-Work Requirements

Item Description Qty Unit Rate Amount
2.1 Substructure (Cont'd)
A  Ditto, 12" wide x 16" deep 10 LY
B Ditto, 8" wide x 12" deep 4 LY
C  Apply termite treatment as specified 715 SY
Insitu Concrete
Mass concrete 2000 psi at 28 days, 3/4" aggregate
D Beds, blinding 13 CcY
Reinforced concrete 4000 psi at 28 days, 3/4"
aggregate
E Foundations 80 CY
F  Ground beams 2 CY
G Columns 9 CY
H Beams 8 CcY
| Walls, thickness 6-18" with Xypex added in
accordance with the manufacturer's instructions 39 CY
J Beds, thickness 6" 67 CcY
Formwork for Insitu Concrete
K Foundations, plain and vertical 168 SY
L  Ground beams 9 SY
M  Beams and edges of beds, height less than 10" 237 LY
N  Ditto, curved 15 LY
O Columns, isolated 81 SY
P  Ditto, curved 21 SY
Q Walls, vertical 260 SY
Reinforcement for insitu concrete
Provisional
High yield steel reinforcement to BS4449 straight
and bent
R  3/8" diameter bars 2247 Lbs.
S 1/2"do 9464 Lbs.
To Collection $
2.0 Measured Works Substructure Page 2
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Item Description Qty Unit Rate Amount

2.1 Substructure (Cont'd)

A 5/8"do 136 Lbs.
B  1/4" do, links 68 Lbs.
C BRC Al142 fabric reinforcement well lapped at joints
398 SY
Worked finishes to insitu concrete
D Power floating 398 SY
Accessories cast into insitu concrete
E  Sika water bar cat# A-19 or equal and approved
cast in 41 LY
Masonry
Hollow concrete blocks laid in cement and sand
1:4 mortar, filled solidly with concrete 1:2:4 1/2"
aggregate reinforced with 1No. 1/2" diameter high
yield bar at 16" centres and Brickforce at 2'0",
centre horizontally
F  Walls, 8" thick 90 SY
G Ditto, curved 10 SY
H  Bond 8" thick blockwork to concrete with 2No.
1/4" thick high yield bars 12" long cast into
concrete and built into blockwork at 16" centres 50 LY
Damp Proofing
| 500 gauge polyethylene sheet, well lapped at joints
400 SY
Drainage Below Ground
J 6" diameter perforated PVC pipe with solvent
welded joints in running length laid in gravel bed 44 LY
K Extra for 90 degree bends 4 No.
L  3/4" stone bed and surround to perforated pipe 12 CcY
M  Geotextile fabric as specified 70 SY
Surface finishes
5/8" thick cement and sand 1:4 render
N  Walls, width greater than 12" 175 SY
O  Apply two coats of bitumen paint to general
surfaces 175 SY 40.00
Item
To Collection $
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Item Description Qty Unit Rate Amount

2.1 Substructure (Cont'd)

Protection

A Allow for the protection of all of the work contained
in this section Item

To Collection $

Collection
Amount of Substructure Page 1
Amount of Substructure Page 2
Amount of Substructure Page 3
Amount of Substructure Page 4

> B H B

2.1 Amount of Substructure To Summary
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Part B-Work Requirements

Item Description Qty Unit Rate Amount
2.2 ERAME
Insitu Concrete
Reinforced concrete 4000 psi at 28 days 3/4"
aggregate
A Columns 17 CYy
B Beams 32 CY
C Beam, attached deep 46 CY
D  Walls, thickness 6-18" 42 CY
Formwork for Insitu Concrete
Sawn formwork
E  Columns 414 SY
F  Columns, attached to walls 54 SY
G Columns, curved 119 SY
H  Beams, attached to slabs 701 SY
I Ditto, curved 70 SY
J  Extra over beam formwork for nibs, size 4" x 3" 145 LY
K  Ditto, but curved 62 LY
L  Walls, vertical 370 SY
M Openings in walls, width less than 10" 6 LY
N  Diagonal eliptical opening in wall, length 5'0" ,
width 2'0" 5 No.
Reinforcement for insitu concrete
Provisional
O High yield bars to BS4449, straight and bent
P 3/8" diameter bars 6511 Lbs.
Q 1/2"ditto 15026 Lbs.
R  5/8" ditto 10244 Lbs.
S  3/4"ditto 1555 Lbs.
T  1/4" ditto links 326 Lbs.
U 3/8"do, do 6468 Lbs.
To Collection $
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Item Description Qty Unit Rate Amount

2.2 Frame (Cont'd)

Protection

A Allow for the protection of all of the work contained
in this section Item

To Collection $

Collection

Amount of Frame Page 1 $
Amount of Frame Page 2 $

2.2 Total Amount of Frame To Summary $
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Part B-Work Requirements

ltem Description Qty Unit Rate Amount
2.3 UPPER FLOORS
Insitu Concrete
Reinforced concrete 4000 psi at 28 days 3/4"
aggregate
A Slabs, thickness 6" 127 CY
Formwork for insitu concrete
B  Soffits of slabs, thickness less than 8" 667 SY
C  Edge of suspended slabs, height less than 10" 156 LY
Reinforcement for Insitu Concrete
Provisional
High yield bars to BS4449 straight and bent
D  1/2" diameter bars 21345 Lbs.
Protection
E  Allow for the protection of all of the work contained
in this section Item
2.3 Amount of Upper Floors To General Summary $
2.0 Measured Works Upper Floors Page 1
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Item Description Qty Unit Rate Amount

2.4 ROOF

Insitu Concrete

Reinforced concrete 4000 psi at 28 days, 3/4"

aggregate
A Slabs, thickness 6" 77 CcY
B  Slabs, thickness 6-18" 4 CcY
C Upstands 19 CcY

Formwork for insitu concrete

Sawn formwork

D  Soffits of slabs 386 SY
E Ditto, leftin 36 SY
F  Sides of upstands, height 10-20" 31 LY
G Ditto, height greater than 20" 191 LY
H  Ditto, do but curved 41 LY
Reinforcement for insitu concrete
High yield bars to BS4449, straight and bent
I 1/2" diameter bars 15800 Lbs.
Worked finishes to insitu concrete
J  Power floating to crossfalls 412 SY
K Power floating to falls 73 SY
Accessories cast into concrete
L  Rainwater outlets 9 No.
Masonry
Hollow concrete block laid in cement and sand
1:4 mortar
M Walls, 4" thick 50 SY
Ditto, curved 9 SY
Surface finishes
1/2" thick cement and sand 1:4 render
O Walls, width greater than 12" 59 SY 32.00

To Collection $
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Item Description Qty Unit Rate Amount

2.4 Roof (Cont'd)

Water proofing

Apply one coat of Aquafin IC crystaline water
proofing slurry, colour: white

A Roofing, width greater than 12" 549 SY
B  Working around rainwater outlets 9 No.

Disposal Systems

C Rainwater outlet, ABS roof drain with Gravel Guard,
3" outlet 9 No.

Rainwater Pipework

D 3" diameter PVC pipe with solvent welded joints in
running length fixed with standard pipe clips to

walls 101 LY
E Ditto, laid in compacted fill 12 LY
F  Extra for 90 degree bed 9 No.
Protection

G  Allow for the protection of all of the work contained
in this section Item

To Collection $

Collection

Amount of Roof Page 1 $
Amount of Roof Page 2 $

2.4 Total Amount of Roof To Summary $
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Item Description Qty Unit Rate Amount

2.5 STAIRS

Insitu concrete

Reinforced concrete 4000 psi at 28 days, 3/4"
aggregate

A Staircases 17 CY

Formwork for insitu concrete

Sawn formwork

B Soffits of landings (13No.) 28 SY
C  Stairflights, width 5'0", waist 7", risers 6" (4No.) 14 LY
D  Stairflights, width 3'8", waist 7", risers 6" (12No.) 15 LY

Reinforcement for insitu concrete

Provisional

High yield bars to BS4449, straight and bent

E  1/2" diameter bars 4717 Lbs.

F 5/8" do 1714 Lbs.

G 3/4" do 60 Lbs.

H  3/8"do links 202 Lbs.
Protection

[ Allow for the protection of all of the work contained
in this section Item

2.5 Amount of Stairs To Summary $

2.0 Measured Works Stairs Page 1



Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount

2.6 EXTERNAL WALLS

Masonry

Hollow concrete blocks laid in cement and sand
1:4 mortar reinforced with 1No. 1/2" diameter high
yield bar at 16" centres, Brickforce at 2'0", centres
horizontally and filled solidly with concrete 1:2:4
1/2" aggregate

A Walls, 8" thick 398 SY
B Bond 8" thick blockwork to concrete with 2No. 1/4"

diameter bars 16" long built into blockwork and

case into concrete at 16" centres 246 LY

Insitu Concrete

Reinforced concrete 4000 psi at 28 days 3/4"

aggregate
C Beams, isolated 6 CY
D Sills 2 CY

Formwork for insitu concrete

Sawn formwork
E Beams, isolated 57 SY
F Edge of sills, width less than 12" 130 LY
Store Fronts
Supply, fit and fix:
Kawneer IR500 glazed Aluminium store fronts with
2%" x 5" framing, non thermal 9/16" impact

resistant glazing and powder coaed finish as
detailed on the Architect's drawings

G Size 6'0" x 8'8" 8 No.

H Size 9'0" x 8'8" 3 No.

I Size 9'0" x 8'4" 2 No.

J Size 4'7%" x 5'10" 1 No.
Protection

K Allow for the protection of all of the work contained
in this section Item

2.6 Amount of External Walls To Summary $
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Item Description Qty Unit Rate Amount

2.7 EXTERNAL DOORS AND WINDOWS

Doors

A 1%" x 3'0" x 6'8" solid core flush door with
wood veneer facing 2 No.

B 2" x 3'0" x 6'8" Aluminium faced solid core flush
door as manufactured by Oran Limited or similar

and approved with powder coated finish 2 No.
C 2" x 6" dressed treated softwood frame 34 L.ft.
D 1" x 2" dressed treated softwood door stop 33 L.ft.

E 1" x 3" dressed treated moulded softwood
architrave 34 L.ft.

F 1%" x 4" Aluminium frame as manufactured by
Oran Limited with bated enamel finish to suit
opening 3'4" x 6'10" 2 No.
Ironmongery
Supply, fit and fix

G Pairs of 6" x 4" stainless steel butts as

manufactured by Waterson #K51M-640 8 No.
H Lever lock set by Kwikset #438CNC 15 satin

nickel finish 2 No.
I Dead bolt downtown model by Kwikset 2 No.
J Heavy duty stainless steel closer 2 No.

Painting and Clear Finishing

Knot, prime, stop and apply two coats of Alkyd

base paint
K General surfaces, girth greater than 12" 10 SY
L Ditto, girth less then 12" 12 LY

Glazed Shop Fronts

Supply, fit and fix

Kawneer IR 500 Aluminium framing, size 2%" x 5"
with 9/16" thich non thermal impact resistant
glazing with integral framed glass door, complete
with iromongery

M Size 8'10" x 8'11Y4" with 3'0" x 6'8" clear opening
for and including framed fully glazed door, with
powder coated finish colour to be selected by the
Architect 2 No.

To Collection $
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2.7 External Doors and Windows (Cont'd)

Windows

Supply, fit and fix

Kawneer 1600 UT system window system with
9/16" glazing with glass vents as described,
powder coated finish, color as selected by the

Architect
A Size 3'0" x 3'0" with opening vents as detailed 12 No.
B Size 6'0" x 3'0" do 6 No.
C Size 6'0" x 6'0" do 11 No.
D Size 9'0" x 6'0" do 4 No.
Shutters
Supply, fit and fix as described in the Material
Specifications
Aluminium roller shutters as manufactured by
Kimbel Inc. or equal with rolling mechanism, locking
device with powder coated finish to suit opening
E Size 3'0" x 3'0" 12 No.
F Size 6'0" x 3'0" 6 No.
G Size 6'0" x 6'0" 11 No.
H Size 9'0" x 6'0" 4 No.
Protection
Allow for the protection of all of the work contained
in this section Item
To Collection
Collection
Amount of External Doors & Windows Pagel
Amount of External Doors & Windows Page 2
2.7 Total Amount of External Doors and Windows To Summary

2.0 Measured Works
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Item Description Qty Unit Rate Amount

2.8 INTERNAL WALLS AND PARTITIONS

Masonry
Hollow concrete blocks laid in cement and sand
1:4 mortar
A Walls, 8" thick 281 SY
B Walls, 6" thick 521 SY
C Walls, 4" thick 18 SY
D  Bond 8" thick blockwalls to concrete with 2No.
Y," diameter high yield bars, 16" long cast into
concrete and built into blockwork at 2'0" centres 34 LY
C  Bond 6" thick blockwall do 49 LY
D  Bond 4" thick blockwall do 7 LY
Insitu Concrete
Reinforced concrete 4000 psi at 28 days %"
aggregate
E  isolated beams 2 CY
Formwork for insitu concrete
Sawn formwork
F Beams, isolated 26 SY
Reinforcement for insitu concrete
Provisional
G  High yield bars, straight and bent, various sizes 600 Lbs.
Partitions

Lightweight metal framing

H 3%" "C" channel 20 gauge galvanised steel studs
and noggins at 2'0" centres horizontally and
vertically 123 SY

Plaster Board/Dry Linings

%" thick plaster board fixed to metal framing,
including filling and taping joints

[ Linings, width greater than 12" 246 SY

J Ditto, width less than 12" 83 LY

To Collection $
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Item Description Qty Unit Rate Amount

2.8 Internal Walls and Partitions (Cont'd)

Glazed Partitions

Supply, fit and fix Kawneer Aluminium frames and
glass infill panel partitions as shown and detailed
on Architect's drawings A06.1 and A06.2

A  Size, 9'8" x 8'11" complete with door and

ironmongery, Type S002 1 No.
B Size 12'5" x 8'11" ditto, Type S003 1 No.
C  Size 6'6" x 8'11" ditto, Type S102 1 No.
D Size 7'10" x 8'11" ditto, Type S103 1 No.
E Size 12'6" x 8'11" ditto, Type S104 1 No.
F Size 7'11" x 8'11" ditto, Type S201 1 No.
G Size 10'10" x 9'5" ditto, Type S202 1 No.
H Size 102" x 9'5" ditto, Type S203 1 No.
Protection
[ Allow for the protection of all of the work contained
in this section Item
To Collection $
Collection
Amount of Internal Walls & Partitions Page 1 $
Amount of Internal Walls & Partitions Page 2 $
2.8 Total Amount of Internal Walls and Partitions To Summary $
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Item Description Qty Unit Rate Amount

2.9 INTERNAL DOORS

A 13" x 1'6" x 6'8" solid core flush door with plastic

laminate finish both sides 2 No.
B 13%" x 2'6" X 6'8" ditto 15 No.
C 13%" x 3'0" x 6'8" ditto 11 No.

D 13%" x 3'0" x 6'8" solid core flush door with wood
veneer both sides 15 No.

E 1%" x 3'0" x 6'8" solid core Aluminium faced flush
door with louvred panel, size 2'0" x 2'6" high and

powder coated finish 3 No.
F 2" x 4" dressed treated softwood frames 231 L.ft.
G 2" x 10" dressed treated softwood frames 473 L.ft.

H 2" x 6" Aluminium door frame as manufactured by
Oran Limited or equal with powder coated finish

to suit door size 3'0" x 6'8" 3 No.
I 1" x 6" dressed softwood stop 473 L.ft.
J 1" x 2" ditto 231 L.ft.
K 1"x 3" dressed, moulded softwood architrave 1408 L.ft.
[ronmongery

Supply, fit and fix

L Pairs of 6" x 4" stainless steel butts as

manufactured Waterson # K51M - 640 66 No.
M Lever lockset by Kwikset #438CNC15 satin

nickel finish 19 No.
N  Privacy lever latch set, Kwickset # 408CNC15

satin nickel finish 13 No.
O  Dead bolt down town model by Kwikset 6 No.

Heavy duty stainless steel closer 3 No.

Painting and Clear Finishing

Knot prime, stop and apply two coats of Alkyd

base paint
Q  General surfaces, girth greater than 12" 143 SY
R  Ditto, girth less than 12" 77 LY
2.9 Amount of Internal Doors To Summary $
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Item Description Qty Unit Rate Amount

2.10 WALL FINISHES

Internal
Surface finishes

1/2" thick cement and sand 1:4 render

A Walls, width greater than 12" 1732 SY
B Curved walls, width greater than 12" 44 SY
C Walls, width less than 12" 606 LY

Ceramic tiles

24" x 48" x ¥4" thick polished Porcelain tile Pianetto
Martello Noce as supplied by Floor Décor laid
with tile cement and grouted afterwards with tile

grout
D Walls, width greater than 12" 98 SY
E Curved walls, width greater than 12" 23 SY
F Walls, width less than 12" 85 LY

8" x 12" x ¥4" thick off white Ceramic tiles laid with
tile cement and grouted afterwards with tile grout

G Walls, width greater than 12" 277 SY
H Walls, width less than 12" 38 LY

Painting and Clear Finishing

Prepare and apply one coat concrete primer and
two coats satin acrylic latex paint

General surfaces, girth greater than 12" 1435 SY
External

Surface finishes

J Walls, width greater than 12" 1124 SY
K Curved walls, width greater than 12" 149 SY
L Walls, width less than 12" 408 LY

1.5mm thick Marmonan or equal and approved
trowel on finish

M Walls, width greater than 12" 1034 SY

Walls, width less than 12" 240 LY

To Collection $

2.0 Measured Works Wall Finishes Page 1
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Part B-Work Requirements

Item Description Qty Unit Rate Amount
2.10 Wall Finishes (Cont'd)
A Projections in walls girth less than 12" 145 LY
B Ditto curved 62 LY
Ceramic Tiles
24" x 48" x ¥4" thick Hainant Gray Matte Porcelain
tiles laid with tile cement and grouted afterwards
with tile grout
C Walls, width greater than 12" 309 SY
D Curved walls, width greater than 12" 169 SY
E Walls, width less than 12" 302 LY
F Curved walls, width less than 12" 62 LY
Protection
G Allow for the protection of all of the work contained
in this section Item
To Collection $
Collection
Amount of Wall Finishes Page 1 $
Amount of Wall Finishes Page 2 $
2.10 Total Amount of Wall Finishes To Summary $

2.0 Measured Works

Wall Finishes

Page 2
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Part B-Work Requirements

Item Description Qty Unit Rate Amount
2.11 FLOOR FINISHES
Ceramic Tiling
2'0" x 2'0" x %" thick Porcelain floor tile Cross
Light Beige laid in tile cement and grouted
afterwards with an approved tile grout
A Floors, level 573 SY
B Skirting, height 6" 318 LY
C Ditto, curved 20 LY
24" x 48" X %" thick polished Porcelain tile,
Pianetto Cypress Beige laid with tile cement and
grouted afterwards with tile grout
D Floors, level 363 SY
E Skirtings, height 6" 172 LY
F Ditto, but curved 20 LY
24" x 48" x %" thick non-slip Porcelain tile,
Basilea Bone Matte, laid in tile cement and grouted
afterwards with tile grout
G Floors, level 30 SY
H Treads, width 12" 116 LY
I Risers, height 6" 137 LY
J Skirtings, height 6" 87 LY
Surface Finishes
Stained concrete finish
K Floors, width greater than 12" 42 SY
Protection
L Allow for the protection of all of the work contained
in this section Item
211 Amount of Floor Finishes To Summary $

2.0 Measured Works

Floor Finishes

Page 1
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Item Description Qty Unit Rate Amount

2.12 CEILING FINISHES

Surface Finishes

%" thick cement and sand 1:4 render finished

smooth
A  Ceilings, width greater than 12" 159 SY
B  Sloping soffits of stairs, width greater than 12" 52 SY

C 2'0"x2'0"x %" thick acoustic tile Ceramic guard,
off-white, lay in ceiling tile with tegular lay in grid
all by Armstrong, suspended 2'6" below the
structure 74 SY

D 2'0"x 2'0"x %" thick acoustic tile Ultima tegular
celing tile with tegular lay in grid all by Armstrong,
suspended 1'6" below the structure 774 SY

Painting and Clear Finishing

Prepare, apply one coat of concrete primer and
two coats of satin acrylic latex paint

E General surfaces, girth greater than 12" 211 SY
External
F  1'9" x 9" support constructed with 1" x 2" Aluminium

members welded together as detailed on
Architect's drawing A-16.1 bolted to concrete 240 No.

G  Y4"thick concrete board fixed to soffit of framing 910 S.ft.
H 24" x 48" x ¥4" thick Hainaut Grey Matte porcelain
tile laid with tile cement to soffit of concrete board
and pointed afterwards with tile grout 104 SY
Protection

I Allow for the protection of all of the work contained
in this section Item

2.12 Amount of Ceiling Finishes To Summary $

2.0 Measured Work Ceiling Finishes 1
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Financial Services Commission Bldg

Description

Qty

Unit

Part B-Work Requirements

Rate

Amount

2.13

A

2.0 Measured Works

FITTINGS AND FIXTURES

Construct kitchen base cupboard unit 12'0" long

on plan x 3'0" high x 2'0" wide with 2" x 4" treated

softwood bearers, 2" x 3" treated softwood framing,
7" thick PVC base, backing, side, divisions, doors

and drawers, complete with hinges, door pulls,
drawer pills and catches and spray painted with
automotive paint

Ditto, 14'0" long do

Construct high level kitchen cupboard unit 8'0"
long x 1'0" wide x 2'0" deep with 2" x 3" treated
softwood framing, %" thick PVC bottom, sides,

divisions, doors and drawers, complete with
ironmongery and spray painted with automotive
paint

Ditto 6'9" long do

Construct framing for solid surface counter with
2" x 3" softwood framing 17'7" long on plan and
2'0" wide

Ditto 6'6" long do

Construct vanity unit, size 2'0" x 2'0" x 3'0" high

with 2" x 4" treated softwood bearers, 2" x 3"
treated softwood framing %" thick PVC bottoms,

sides, and doors complete with ironmongery and
sprat painted with automotive paint

Ditto, size 3'0" x 2'0" wide x 3'0" high do

1" thick solid surface counter top Decoran or
equal and approved fixed to plywood base

Extra for holes for sinks

Balustrades

Supply, fit and fix:

Viva cube rail glazed ramped balustrade with

stainless steel posts and connections, including
Red Oak handrails 4'0" high, %" thick tempered

glass

Viva cube nail stainless steel handrail support fixed

to concrete

2" diameter Red Oak handrail

To Collection

Fittings and Fixtures

25

13

12

26

84

No.

No.

No.

No.

No.

No.

No.

No.

SY

No.

LY

No.

L.ft.

Page 1
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Part B-Work Requirements

Item Description Qty Unit Rate Amount
2.13 Fittings & Fixtures (Cont'd)
Supply, fit and fix:
A Viva Cube Stainless Steel ramped balustrade 3'6"
high with 7No. 1%4" diameter horizontal bars and 2"
diameter post at 4'0" centres 16 LY
B Stainless steel handrail brackets 60 No.
C 1%" diameter Stainless Steel handrail 30 LY
D Ditto, ramped 16 LY
Bathroom Accessories
E Toilet roll holders as specified 10 No.
F 18" x 24" mirrors do 10 No.
G Paper towel dispensers do 10 No.
H Soap dispensers do 10 No.
I Grab bars 36" long do 2 No.
Protection
J Allow for the protection of all of the work contained
in this section Item
To Collection $
Collection
Amount of Fittings & Fixtures Page 1 $
Amount of Fittings & Fixtures Page 2 $
2.13 Total Amount of Fittings and Fixtures To Summary $
2.0 Measured Works Fittings and Fixtures Page 2



Financial Services Commission Bldg Part B-Work Requirements
ltem Description Qty Unit Rate Amount

2.14 PLUMBING INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition. Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule Item
B Add for Main Contractor's special and general
attendance Item
2.14 Total Plumbing Installation To Tender Summary $

2.0 Measured Works Plumbing Installation Page 1



Financial Services Commission Bldg Part B-Work Requirements
ltem Description Qty Unit Rate Amount

2.15 ELECTRICAL INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition. Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule Item
B Add for Main Contractor's special and general
attendance Item
2.15 Total Electrical Installation To Tender Summary $

2.0 Measured Works Electrical Installation Page 1
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Item Description Qty Unit Rate Amount

216 AIR CONDITIONING INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition. Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule ltem
B Add for Main Contractor's special and general
attendance ltem
2.16 Total Air Conditioning Installation To Tender Summary $

2.0 Measured Works Air Conditioning Installation Page 1
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ltem Description Qty Unit Rate Amount

2.17 FIRE ALARM INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition. Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule Item
B Add for Main Contractor's special and general
attendance Item
2.17 Total Fire Alarm Installation To Tender Summary $

2.0 Measured Works Fire Alarm Installation Page 1
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Item Description Qty Unit Rate Amount

2.18 BUILDERS WORK IN CONNECTION WITH SERVICES

A Allow for the marking of all holes and chases for

the Plumbing, Electrical, Air Conditioning and

Fire Alarm installation ltem

Allow for builder's work for the following:

Plumbing Installation
B WC's 10 No.
C Wash hand basins 10 No.
D Kitchen sinks 3 No.
E Cleaner's sinks 3 No.

Electrical Installation
F Light fixtures 279 No.
G Switch points 58 No.
H Power points 168 No.
I Smoke detectors 40 No.
J Pull stations 3 No.
K Fire alarm bells 3 No.
L Exit signs 6 No.
M Anunciators 1 No.
N Data outlets 74 No.
@) Isolators 8 No.
P Electrical panels 13 No.
Q Automatic transfer switch 1 No.
R CCTV points 6 No.
S Access control points 84 No.
T Lightning protection points 6 No.

Air Conditioning Installation
U Air handling units 11 No.
\% Condenser units 6 No.

To Collection $

2.0 Measured Works BWIC Page 1



Financial Services Commission Bldg

Part B-Work Requirements

Item Description Qty Unit Rate Amount
Iltem Description Qty Unit Rate Amount
2.18 BWIC (Cont'd)
A Ceiling mounted cassettes 8 No.
B Wall mounted units 16 No.
C Air diffusers 74 No.
D Return air grille 10 No.
E Extract fans 13 No.
F Fresh air inlet 3 No.
Protection
G Allow for the protection of all of the work contained
in this section Item
To Collection $
Collection
Amount of BWIC Page No. 1 $
Amount of BWIC Page No. 2 $
2.18 Total Amount of Builder's Work To Summary $

2.0 Measured Works

BWIC

Page 2
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Part B-Work Requirements

Item Description Qty Unit Rate Amount
219 EXTERNAL WORKS AND DRAINAGE
Excavating and filling
A Excavate to reduce levels commencing at
existing ground level, depth not exceeding 3'0" 363 CYy
B Excavate rock to reduce levels 18 CY
Disposal
C Surface water Item
D Excavated material 363 CY
E Imported granular fill to make up levels 560 CY
Surface Treatments
F Compacting 1119 SY
Insitu Concrete
G Mass concrete 4000 psi at 28 days, %" aggregate
H Slipper drain 5 CY
I Kerb and slipper drain 24 CY
J Reinforced concrete 4000 psi at 28 days %"
aggregate
K Beds, thickness 6" 20 CYy
L Steps 1 CYy
Formwork for insitu concrete
M Sawn formwork
N Sides of slipper 13 SY
@] Edge of kerb and slipper 10" high 219 LY
P Ditto, 6" high 438 LY
Q Ditto but curved 75 LY
R Edge of bed, width 10-20" 71 LY
S Risers, 6" high 6 LY
Reinforcement for insitu concrete
Provisional
T High yield bar, straight and bent, various sizes 3402 Lbs.
To Collection $

2.0 Measured Works

External Works and Drainage

Page 1
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Part B-Work Requirements

Item Description Qty Unit Rate Amount
2.19 External Works and Drainage (Cont'd)
A BRC fabric A98 well lapped at joints 115 SY
Worked Finishes on Insitu Concrete
B Trowelling 92 SY
C Power floating 86 SY
Foul Drainage
D Excavating trenches in ordinary material
commencing at reduced level for pipes less than
8" in diameter, average depth 2'0" including
backfilling with selected excavated material 14 LY
E Ditto, average depth 3'0" do 38 LY
F Ditto average depth do 4'0" 14 LY
Construct manhole 2'0" x 2'0" internally, 6" thick
reinforced concrete, 4000 psi at 28 days, 8" thick
concrete blockwalls filled solidly with concrete
1:2:4 %" aggregate, %" thick cement and sand
render with Xypex additive internally, concrete
1:2:4 benching, 8" x 8" concrete capping beam
and 2'0" x 2'0" Brickhouse Broads light duty cast
iron manhole cover #5672
G 2'0" deep 1 No.
H 3'0" deep 1 No.
I 4'0" deep 1 No.
J Construct septic tank with capacity of 2450 gallons
as detailed on Architect's drawing S11 1 No.
K Construct soak pit, size 6'0" x 4'8" on plan as
detailed on Architect's drawing S11 1 No.
To Collection
2.0 Measured Works External Works and Drainage Page 2
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Item Description Qty Unit Rate Amount

2.19 External Works and Drainage (Cont'd)

A 10" deep sand surround to PVC pipe work 66 LY

Surface water drainage

B Excavating trenches in ordinary material,
commencing at reduced level for pipes, diameter
8" or less average depth 2'6" including backfilling

with selected excavated material 80 LY
C Ditto 3'6" do 74 LY
D Ditto 4'6" do 24 LY

Construct collection box size 2'0" x 2'0" internally,
6" thick reinforced concrete base, 8" thick
reinforced concrete walls as detailed on
Structural Engineer's drawing S10.00

E Depth 2'6" 5 No.
F Depth 3'6" 5 No.
G Depth 4'6" 2 No.

Electrical Site Work

H Excavating trenches 3'0" deep, 2'0" wide in
ordinary material commencing at reduced level,
1'0" deep sand surround to ducts, one layer of
clay tiles and backfilled with selected excavated
material 44 LY

J Construct manhole size 4'0" x 4'0" internally,
6" thick reinforced concrete (4000 psi at 28 days)
base, 8" thick block walls filled solidly with concrete
1:2:4 and reinforced with high yield bars, 8" x 8"
reinforced concrete capping beam and
4'4" x 4'4" x ¥4" thick chequer plate steel cover 4 No.

Plumbing Installation Site Work

K Excavating trenches commencing at reduced
level for pipes less than 8" in diameter, depth 10-20"

backfilling with selected excavated material 61 LY
reinforced concrete capping beam and
4'4" x 4'4" x ¥4" thick chequer plate steel cover 4 No.

Plumbing Installation Site Work

L Excavating trenches commencing at reduced
level for pipes less than 8" in diameter, depth 10-20"
backfilling with selected excavated material 61 LY

To Collection $

2.0 Measured Works External Works and Drainage Page 3
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Item Description Qty Unit Rate Amount
2.19 External Works and Drainage (Cont'd)

Paving
A 2" down material 8" thick laid to falls and well
compacted 1076 SY
B Apply bitumen emulsified binder as specified 1076 SY
C 40mm thick hot asphalt laid to falls 1076 SY
D Form fair joint to concrete 41 LY
Protection
E Allow for the protection of all of the work contained
in this section Item
To Collection $
Collection
Amount of External Works & Drainage Page 1 $
Amount of External Works & Drainage Page 2 $
Amount of External Works & Drainage Page 3 $
Amount of External Works & Drainage Page 4 $
2.19 Total Amount of External Works and Drainage To Summary $
2.0 Measured Works External Works and Drainage Page 4



Financial Services Commission Bldg

3.0

m O O W >»

T

I ®

3.0

3.0 Provisional Prime Cost Sums

PROVISIONAL SUMS

Part B-Work Requirements

Amount EC$

Landscaping 30,000.00
Signage 20,000.00
Additional Builder's Work for Services 6,000.00
Light Pole Bases 6,400.00
Sky Light 9,000.00
Transformer Pad 7,000.00
Entrance Canopy 5,000.00
Intumescent Strips for Selected Doors 4,500.00
Access Control for Selected Doors 13,500.00
LED Ribbon Lights 5,000.00
Timber Floor Insert in Level 2 3,000.00

Amount of Provisional Sums To General Summary $ 109,400.00

Provisional Sums

Page 1
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ltem Description Qty Unit Rate Amount

4.0 CONTRACTORS ALL RISK INSURANCE

Tenderers are to price for providing Contractors All
Risk Insurance for the duration of the contract works

4.0 Contractor's All Risk Insurance To Tender Summary $

2.0 Measured Works C.AR Page 1
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1.0

2.0
2.1

2.2
2.3
24
2.5
2.6
2.7
2.8
29
2.10
2.11
2.12
2.13
2.14
2.15
2.16
2.17
2.18

2.19

3.0

4.0

Signed:

Financial Services Commission Building

Part B-Work Requirements

THE FINANCIAL SERVICES COMMISSION BUILDING

GENERAL SUMMARY

PRELIMINARIES

MEASURED WORKS
SUBSTRUCTURE

FRAME

UPPER FLOORS

ROOF

STAIRS

EXTERNAL WALLS

EXTERNAL DOORS, WINDOWS AND GLAZING
INTERNAL WALLS AND PARTITIONS
INTERNAL DOORS

WALL FINISHES

FLOOR FINISHES

CEILING FINISHES

FITTINGS & FIXTURES

PLUMBING INSTALLATION
ELECTRICAL INSTALLATION

AIR CONDITIONING INSTALLATION
FIRE ALARM INSTALLATION

BWIC WITH SERVICES

EXTERNAL WORKS AND DRAINAGE

PROVISIONAL SUMS

CONTRACTORS ALL RISK INSURANCE

L - A - R -~ S - S - S - S < SR - AR - R - S - - B - A P - A - B - -

&

TOTAL AMOUNT CARRIED TO FORM OF TENDER $

Contractor's Authorised Signatory

4.0 General Summary

Date:

Amount ECS$
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Financial Services Commission Bldg Part B-Work Requirements

6.0 DAYWORKS

DAYWORKS

A Where work arising under a variation ordered by the Architect cannot properly be measured and
valued, the Contractor shall be paid on a daywork basis. Such payments shall be the sum of the prime
cost of such work calculated in accordance with the following 'Definitions of Prime Cost of Daywork'
and in the percentage additions to each section of the prime cost of the rates set out hereunder by the
Contractor.

DEFINITION OF PRIME COST OF DAYWORK

B This definition applies to daywork carried out under or incidental to this building contract but does not
cover daywork ordered by the Architect to be carried out after the date of commencement of
the Defects Liability Period, which may be the subject of a separate agreement.

1.0 LABOUR

1.1 The standard wage rates, emoluments and expenses referred to below and the standard working
hours referred to in 1.2 are those laid down for the time being in the rules or decisions of
agreements of the Labour Union and the Contractor, applicable to the works (or those of such
other body as may be appropriate) and to the grade of operative concerned at the time
when and the area where the daywork is executed.

1.2 Hourly base rates for labour are computed by dividing the annual prime cost of labour based
upon the standard working hours and as defined in 1.4 by the number of standard working
hours per annum.

1.3  The hourly rates computed in accordance with 1.2 shall be applied in respect of the time spent
by operatives directly engaged on daywork, including those operating mechanical plant
and transport and erecting and dismantling other plant (unless otherwise expressly
provided in the contract) and handling and distributing the materials and goods used in the
daywork.

1.4  The annual prime cost of labour comprises the following:

(a) Standard weekly earnings (ie. the standard working week as determined at the
appropriate rate for the operative concerned).

(b) Any supplemental payments.

(c) Any guaranteed minimum payments (unless included in Section 3.1 (a) - (p)).

(d) Merit money.

(e) Differentials or extra payments in respect of skill, responsibility, discomfort,
inconvenience or rish (excluding those in respect of supervisory responsibility - see
1.5).

(f) Payments in respect of public holidays.

(g) Any amounts which may become payable by the contractor to or in respect of
operatives arising from the rules etc., referred to in 1.1 which are not provided for in 1.4 (a) -
(f) nor in Section 3.1 (a) - (p).

(h) Employer's contributions to the Annual Holiday with Pay and Welfare Benefits
Scheme or payments in lieu thereof.

() Employer's National Insurance contributions as applicable to 1.4 (h).

() Any contribution, levy or tax imposed by Statute, payable by the contractor in his capacity as
an employer.

6.0 Day Works 1
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6.0 DAYWORKS (Cont'd)

15

2.0

2.1

2.2

2.3

3.0

3.1

3.2

6.0 Day Works

Differentials or extra payments in respect of supervisory responsibility are excluded from the
annual prime cost. The time of principals, staff, foremen, charge hands and the like when
working manually is admissible under this Section at the rates for the appropriate grades.
MATERIALS

The prime cost of materials and goods obtained specifically for the daywork is the invoice cost
after deducting all trade discounts and any portion of cash discounts in excess of 5 per cent.

The prime cost of all other materials and goods used in the daywork is based upon the current
market prices plus any appropriate handling charges.

The prime cost referred to in 2.1 and 2.2 includes the cost of delivery to site.

PLANT

Unless otherwise stated in the contract, the prime cost of plant comprises the cost of the
following:

(a) use or hire of mechanically operated plant and transport for the time employed on and/or
provided or retained for the daywork;

(b) use of non-mechanical plant (excluding non-mechanical hand tools) for the time employed
on and/or provided or retained for the daywork:

(c) transport to and from site and erection and dismantling where applicable.

The use of non-mechanical hand tools and of erected scaffolding, staging, trestles or the like is
excluded (see Section 6), unless specifically retained for the daywork.



Financial Services Commission Bldg

6.0 DAYWORKS (Cont'd)

Daywork Schedule

Part B-Work Requirements

A For works to be executed on a daywork basis and instructions, the Contractor shall
insert a rate against the items mentioned below on which the tender is based
on.

B Rates for plant under “A” below shall include fuel, oil and all consumable items plus

wages of operator.

C Payment shall be made for “working time” and “movement time” only. “Standing
time” shall not be paid for. Breakdowns in “working time” periods shall not be paid for.

Table A: Plant /Equipment

Description / Type

Rate Per Hour

BackHoe Loader

Skid-Steer loader

Front-end Loader

Bulldozer (D6 or equal)

Bulldozer (D8 or equal)

Road Grader

Tractor Roller Compactor

4 tonne truck

6 tonne truck

Large Concrete Mixer with Hopper-Approx. 0.5CY

Concrete Mortar Mixer

Excavator-20 tonne

Telehandler

Mobile Crane

Jack Hammer

Concrete Vibrator

6.0 Day Works
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Labour Rates

| (We) hereby certify that to the best of my (our) knowledge and belief the wages, and
conditions of labour of all work people proposed to be employed by me (us) on this project for
which | (we) am (are) offering myself (ourselves) as a Contractor are fair and reasonable
having regard to the statutory provisions regulating rates of wages as are in force in Montserrat
on the date of this my (our) Tender and | (we) will accept responsibility for the observance of
these regulations by sub-contractors employed by me (us) in the execution of the works.

Table B: Labour

Class of Worker / Trade Rate Per Hour

Mason

Carpenter

Joiner

Steel Bender

Labourer

Semi-Skilled Labourer

Painter

Plumber

Foreman

Dated this: day of 2020

Signature:

in the capacity of :

duly authorised to sign tenders for and on the behalf of:

(Name In Block Capitals)

Address:

6.0 Day Works 4
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FINANCIAL SERVICES COMMISSION BUILDING

7.1: ELECTRICAL INSTALLATION SCHEDULE OF WORKS

Item Description Qty Unit Rate Amount (EC$)

Provide all materials, labour and supervision necessary to complete the Works

in all respects, all as specified, shown on the Drawings or as indicated otherwise.

NOTE: All individual sub-sections of each item are to be priced, indicating cost totals for
material + labour. All prices are to quoted in Eastern Caribbean Dollars

E1 |a) 415V 400A 3-Pole 22 KAIC Main Utility Transformer L.V. Isolator 2 Item
b) Automatic Transfer Switch - ASCO 300 (or equal aproved) 415V 400A 3-pole 22
Item
kAIC
¢) 4C x 240mm? X.L.P.E. Generator Cables - to Contractor's Estimate
1. Main Isolator #1 to ATS m
2. ATS to generator m

e) ATS to Main Panel 'M'

f) Main L.V. Distribution Panel '"M' - 415/240V 3-Phase 4-Wire 30-Way 400A B/B

22 KAIC c/w Digital Power Meter, CT.s, Ground Fault and 250 kA TVSS and all branch Item
circuit breakers
g) Cable Trays, ducts, supports etc. Item

SUB-TOTAL - Item E1

E2 |Air Conditioning Distribution Panel '"AC" (Weatherproof)

a) 415/240-Volts 3-phase 4-wire 18-way 150A B/B 22 KAIC Item

b) 4C x 50mm?’ - to contractor's estimate m

SUB-TOTAL - Item E2

E3 |Computer Distribution Panel 'CS'

a) 208/120-Volts 3-phase 5-wire 18-way 150A B/B 14 KAIC Item
b) 3 x 50mm? (Phase Conductors) - to contractor's estimate m
¢) 1 x 95mm? (Neutral Conductors) - to contractor's estimate m
d) 1 x 35mm? (Ground Conductor) - to contractor's estimate m

SUB-TOTAL - Item E3

E4 Power Distribution Panel 'PS’

a) 208/120-Volts 3-phase 4-wire 18-way 150A B/B 14 KAIC Item

b) 4 x 25mm? - to contractor's estimate m

SUB-TOTAL - Item E4

E5 |[Transformers'T1'

E5-1 |a) 'T1' - 30 kVA 3-Phase Dry Type Transformer

400-Volts Primary (Delta) / 208/120-Volts Secondary (Wye) 1 No.

b) Primary Cable - 3C x 16mm?® - to contractor's estimate m

E5-2 |a) 'T2" - 45 kVA 3-Phase Dry Type K-13 Isolation Transformer

400-Volts Primary (Delta) / 230/115-Volts Secondary (Wye) 1 No.

b) Primary Cable - 3C x 25mm?’ - to contractor's estimate m

SUB-TOTAL - Item E5

To Collection 9|

7.0 MEP Schedules of Work Page 1
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Item Description Qty Unit Rate Amount (EC$)
E6 |Pre-Commissioning Testing
a) Transformers 'T1 - T2' Item
E7 |Grounding System
a) Standby Generator Item
b) Main L.V. Panelboard and sub-distribution panels Item
d) Cable trays, supports, structured cabling bulkheads etc. Item
e) UPS units Item
f) Communications (Voice/Data) Systems Item
G) Building roof & structure Item
SUB-TOTAL - Item E7
E8 [PANELS & SUB-FEEDERS
This item is to include for all contactors and associated feeder cables, all as specified on
the Drawings or in the Electrical Specification. This item is also to include for all glands,
clamps, supports, circuit breakers as per schedule.
E8-1 |a) Panel 'LP1' - 400/230V 3Ph 4W 42-way 150A B/B 10 KAIC Item
b) 4C x 16 mm? X.L.P.E. - to Contractor's estimate m
E8-1 |a) Panel 'LP2" - 400/230V 3Ph 4W 42-way 150A B/B 10 KAIC Item
b) 4C x 16 mm? X.L.P.E. - to Contractor's estimate m
E8-3 |a) Panel 'LP3" - 400/230V 3Ph 4W 42-way 150A B/B 10 KAIC Item
b) 4C x 16 mm? X.L.P.E. - to Contractor's estimate m
E8-4 |PANEL 'NL' - Night Lighting Panel
400/230-volts 3-phase 4-wire 30-way 150A B/B 10 kAIC c/w 415V 30A-3P lighting
. . Item
contactor, timer and local switch bank at panel
a) 4C x 4.0mm2 XLPE armoured - to Contractor's estimate m
E8-5 |a) Panel 'P1' - 208/120V 3Ph 4W 18-way 125A B/B 10 kAIC Item
b) 4C x 6.0 mm? X.L.P.E. - to Contractor's estimate m
E8-6 |a) Panel 'P2" - 208/120V 3Ph 4W 18-way 125A B/B 10 kAIC Item
b) 4C x 6.0 mm? X.L.P.E. - to Contractor's estimate m
E8-7 |a) Panel 'P3" - 208/120V 3Ph 4W 18-way 125A B/B 10 kAIC Item
b) 4C x 6.0 mm? X.L.P.E. - to Contractor's estimate m
E8-8 |a) Panel 'C1' - 208/120V 3Ph 5W 18-way 125A B/B 10 kAIC Item
b) 3 x 50mm? (Phase Conductors) - to contractor's estimate 3 m
¢) 1 x 95mm? (Neutral Conductors) - to contractor's estimate m
d) 1 x 35mm? (Ground Conductor) - to contractor's estimate m
E8-9 |a) Panel 'C2' - 208/120V 3Ph 5W 18-way 125A B/B 10 kAIC Item
b) 3 x 10mm? (Phase Conductors) - to contractor's estimate 4 m
¢) 1 x 16mm? (Neutral Conductors) - to contractor's estimate m
d) 1 x 6.0mm? (Ground Conductor) - to contractor's estimate m
E8-10 |a) Panel 'C3' - 208/120V 3Ph 5W 18-way 125A B/B 10 KAIC Item
b) 3 x 10mm? (Phase Conductors) - to contractor's estimate 6 m
¢) 1 x 16mm? (Neutral Conductors) - to contractor's estimate m
d) 1 x 6.0mm? (Ground Conductor) - to contractor's estimate m

SUB-TOTAL - Item E8

To Collection 9|
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Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount (EC$)

E9 [AIR CONDITIONING & VENTILATION & EQUIPMENT
Weatherproof Serviceman Isolators & Cables

E9-1 Level 1 AC Condensing Unit -415V 50A-3P / 4C x 10mm? XLPE (To Contractor's 1 No
Estimate) '

£9-2 Level 2 AC Condensing Unit -415V 60A-3P / 4C x 16mm? XLPE (To Contractor's 1 No
Estimate) '

£9-3 Level 3 AC Condensing Unit -415V 60A-3P / 4C x 16mm? XLPE (To Contractor's 1 No
Estimate) '

E9-4 |Outside Air Unit - 415V 40A-3P / 4C x 6.0mm? XLPE (To Contractor's Estimate) 1 No.

E9-5 [Fan Coil Units - 3C x 1.5mm? XLPE (To Contractor's Estimate) 35 No.
Toilet Exhaust Fans - Weatherproof Isolator - 15A-2P / 3Cx1.5mm2 XLPE (To

E9-6 . . 13 No.
Contractor's Estimate)
Water Heaters (Kitchen) - Weatherproof Isolator - 15A-1P / 3Cx1.5mm2 XLPE (To

E9-7 \ . 3 No.
Contractor's Estimate)
SUB-TOTAL - Item E9

E10 [Lighting Fixtures
a) Car Park - LED fixture c/w 25'-0" steel pole 8 No.
b) Security Wallpack LED fixtures 10 No.
¢) 2'-0" square recessed LED troffer fixture 210 No.
d) 2'-0" vapourproof LED surface mount 9 No.
e) 4'-0" vapourproof LED surface mount 4 No.
f) Downlighters 21 No.
g) Pendants 25 No.
h) Emergency Exit / Emergency Lighting Combination 8 No.
i) Emergency Lighting 6 No.
SUB-TOTAL - Item E10

E11 |Power Outlets
a) 115-volt 15A duplex 17 No.
b) 115-volt 15A duplex ground fault - 38 No.
¢) 115-volt 15A duplex isolated ground - 72 No.
d) Combination 115-volt 15A duplex / 115-volt 15A isolated ground / communications 8 No
floor outlet '
e) 230-volt switched 13A duplex RCD 17 No.
f) Cooktop Control switched outlet - 230V 45A 3 No.
g) Hand Dryer outlet points 10 No.
SUB-TOTAL: Item E11

E12 |Conduit Infrastructure
a) Fire Detection / Alarm System Item
b) Voice / Data (Communications) Outlets Item
¢) Communications Steel Trunking / Basket Trays Item
d) Security System Steel Trunking / Basket Trays Item

SUB-TOTAL: Item E12

To Collection 9|
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Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount (EC$)
E13 [Industrial Cable Tray / Trunking & Supports Item
E14 [Lighting / Control Switches
a) 230-volt 20A single-pole toggle - 62 No.
b) 230-volt 20A two-way toggle 6 No.
SUB-TOTAL: Item E14
E15 [Hand Dryers 10 No.
Bobrick Eclipse® Dryer Model B-715E 230-Volts 1700 Watts c/w chrome cover
E16 |Conduits
This item is to include for all junction boxes, connectors, elbows,
terminations, clamps etc. - to Contractor's estimate
a) 1/2 dia. m
b) 3/4" dia. m
¢) 1" dia. m
d) Miscellaneous Item
SUB-TOTAL: Item E16
E17 [Sub-Circuit Wiring
P.V.C. insulated single-core copper conductors - to Contractor's estimate
a) 1.5mm2 m
b) 2.5mm?2 m
¢) 4.0mm?2 m
¢) 6.0mm?2 m
¢) 10.0mmz2 m
SUB-TOTAL: Item E17
E18 |MAINL.V. CABLE DUCTS/CONNECTION
From Utility meter pillar - this item is to include for all long radius bends, fittings etc.
E18.1 |Duct connection at MUL meter Pillar roadside 1 item
E18.2 |[4" dia. Schedule 40 PVVC L.V. ducts - to Contractor's estimate 120 m
E18.3 |Laying of ducts in sand beds 1 Item
SUB-TOTAL.: Item E18
To Collection $|
Collection
Subtotal from Pg1l
Subtotal from Pg 2
Subtotal from Pg3
Subtotal from Pg4

TOTAL TO MAIN BILL OF QUANTITIES
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FINANCIAL SERVICES COMMISSION BUILDING Little Bay, Montserrat

Part B-Work Requirements

KJ Cassell Consultants Ltd
P.O.Box 313
Gerald’s, Montserrat,

8.0: Optional Works

8.1: Separate Electrical Metering-$Schedule of Works
8.2: Sub Metering-Modified Panel 'M'
8.3: Separate Electrical Metering-$chematic Diagram

Office :664-491-2819
Mobile : 664-492-1282
E-mail : kencassell@gmail.com



Financial Services Commission Bldg Part B-Work Requirements
Financial Services Commission Bldg-Little Bay
8.0: OPTIONAL WORKS (For quotations only)

NB: These optional works are for quotation of cost only and shall not to be included in the contract price stated
on the Form of Tender.These options may be later applied to the contract works in a variation order.

Supply and install platform wheel chair lift by Bruno
A |with load capacity of 750 Lbs. as per
Particular/Material Specification ltem

Supply, fit and fix Casino architectural cable railing
B |systems by Trex Commercial Products as per the
particular/material specifications 12 | LY

100Kw/125KVA standby generator and automatic
C [transfer switch. Simmilar to the Genertor described 1 | No.
in the Materials Specifications

Supply & Instll 4C x 95 cable connections for 100 Kw

D standby generator ltem
Panel described in the section 8.2 Panel Schedule
e labeld 'M' Modified, to accommodate the above

100kw stand by generator and the digital smart
meter described below ltem

Multi-Point multifunctioning power & energy
metering system to all circuits in modified Panel' M'
F  |(See section 8.2). Unit to be supplied along with
supporting Energy Reporter EXT software, all as
described in the Material Specifications ltem

Provide for separate floor by floor electric
G |metering: Insert the net total from the
section 8.1 Optional Works-Separate Electrical ltem

Signed: Date:

Tenderer's Authorized Signatory

8.0 Optional Works Page 1



Financial Services Commission Bldg Part B-Work Requirements

Financial Services Commission Bldg-Little Bay
8.1: Optional Works-Separate Electrical Metering

NB: These optional works are for quotation of cost only and shall not to be included in the contract price stated on the form of Tender.These changes may be
later applied to the contract works in a variation order. This schedule includes items of work which the Bidder priced in the Measured Works that shall be
substracted from the Contract works if a variation order for Separate Metering is issued by the Architect. This Schedule of works is based on the optional
elctrical meter network described in the attached schematic diagram in Part B Section 8.3.

Item Description Qty |Unit Rate Total
WORKS TO BE SUBSTRACTED
E1 |a) 415V 400A 3-Pole 22 kAIC Main Utility L.V. Isolator -1 Item
b) Automatic Transfer Switch - ASCO 300 (or equal aproved) 415V 400A Item
3-pole 22 kAIC -1

¢) 4C x 240mm? X.L.P.E. Generator Cables- to Contractor's Estimate

1. Utiliy Main to main Isolator and to ATS -50 m
2. Generator to Generator Main Isolator and ATS m
3. ATS to Main Panel 'M' -2
e) Main L.V. Distribution Panel 'M' - 415/240V 3-Phase 4-Wire 30-Way
400A B/B

-1 Item

22 KAIC c/w Digital Power Meter, CT.s, Ground Fault and 250 kA
TVSS and all branch circuit breakers

f) Cable Trays, ducts, supports etc. Item

E2 |Air Conditioning Distribution Panel 'AC' (Weatherproof)

a) 415/240-Volts 3-phase 4-wire 18-way 150A B/B 22 kAIC -1 Item

b) 4C x 50mm? - to contractor's estimate -20 m

E3 |Computer Distribution Panel 'CS'

a) 208/120-Volts 3-phase 5-wire 18-way 150A B/B 14 kAIC -1 Item
b) 3 x 50mm? (Phase Conductors) - to contractor's estimate -3 m
c) 1 x 95mm? (Neutral Conductors) - to contractor's estimate -3 m
d) 1 x 35mm? (Ground Conductor) - to contractor's estimate -3 m

E4 |Power Distribution Panel 'PS'

a) 208/120-Volts 3-phase 4-wire 18-way 150A B/B 14 kAIC -1 Item

b) 4 x 25mm? - to contractor's estimate -3 m

E5 |Transformers 'T1'

E5-1 [a) 'T1'- 30 kVA 3-Phase Dry Type Transformer -1
400-Volts Primary (Delta) / 208/120-Volts Secondary (Wye) No.
b) Primary Cable - 3C x 16mm? - to contractor's estimate -3 m

E5-2 |a)'T2'- 45 kVA 3-Phase Dry Type K-13 Isolation Transformer -1
400-Volts Primary (Delta) / 230/115-Volts Secondary (Wye) No.
b) Primary Cable - 3C x 25mm? - to contractor's estimate -3 m

TOTAL AMOUNT OF SUBTRACTIONS

8.0 Optional Works Page 1



Financial Services Commission Bldg

Part B-Work Requirements

Item Description Qty |Unit Rate Total
ADDITIONS
3 Module 3 Phase Meter Stack 1 ea
Additions for Level 1:
Mains Isolator - Level 1, 150A, 3 Pole, 400/230V 1 ea
Automatic Transfer Switch - ASCO 300 (or equal aproved) 415V 150A 3-| 1
pole 22 kAIC (Level 1)
Distribution Panel M1
a) 400/230-Volts 3-phase 4-wire 18-way 250A B/B 14 kAIC 1 ea
b) 70mm? 4 core - to contractor's estimate 50 m
c) 250KA TVSS 1 ea
d) 16mm2 4 core cable to condensing Unit Level 1 20 m
Transformer 'T11' (To Supply DP P1)
a) 'T1'- 10 kVA 3-Phase Dry Type Transformer 1 ea
400-Volts Primary (Delta) / 208/120-Volts Secondary (Wye)
b) 4 x 10mm? - to contractor's estimate 3 m
a) 'T12' - 10 kVA3-Phase Dry Type K-13 Isolation Transformer 1 ea
400-Volts Primary (Delta) / 230/115-Volts Secondary (Wye)
b) 3 x 10mm? (Phase Conductors) - to contractor's estimate m
¢) 1 x 16mm? (Neutral Conductors) - to contractor's estimate m
d) 1 x 16mm? (Ground Conductor) - to contractor's estimate m
Additions for Level 2:
Mains Isolator - Level 2, 150A, 3 Pole, 400/230V 1 ea
Automatic Transfer Switch - ASCO 300 (or equal aproved) 415V 150A 3-| 1 ea
pole 22 kAIC (Level 2)
Distribution Panel M2
a) 400/230-Volts 3-phase 4-wire 30-way 250A B/B 14 kAIC 1 ea
b) 95mm?2 4 core cable 50 m
c) 250KA TVSS 1 ea
d) 25mm2 4 core cable to condensing Unit Level 2 25 m
e) 16mma2 4 core cable to DOAS condensing Unit 25 m
Transformer 'T21' (To Supply DP P2)
a) 'T21' - 10 kVA 3-Phase Dry Type Transformer 1 ea
400-Volts Primary (Delta) / 208/120-Volts Secondary (Wye)
b) 4 x 10mm? - to contractor's estimate 3 m
Transformer 'T22 (To Supply DP C2)
a) 'T22' - 15kVA3-Phase Dry Type K-13 Isolation Transformer 1 ea
400-Volts Primary (Delta) / 230/115-Volts Secondary (Wye)
b) 3 x 10mm? (Phase Conductors) - to contractor's estimate m
¢) 1 x 16mm? (Neutral Conductors) - to contractor's estimate m
d) 1 x 16mm? (Ground Conductor) - to contractor's estimate m

SUB-TOTAL-ADDITIONAL WORKS

8.0 Optional Works

Page 2




Financial Services Commission Bldg

Part B-Work Requirements

Item Description Qty |Unit Rate Total
Additions for Level 3:
Mains Isolator - Level 2, 150A, 3 Pole, 400/230V 1 ea
Automatic Transfer Switch - ASCO 300 (or equal aproved) 415V 150A 3-| 1 ea
Distribution Panel M3
a) 400/230-Volts 3-phase 4-wire 18-way 250A B/B 14 kAIC 1 ea
b) 95mm?2 4 core cable 50 m
c) 250KA TVSS 1 ea
d) 25mm2 4 core cable to condensing Unit Level 3 25 m $6.00
Transformer 'T31' (To Supply DP P3)
a) 'T31' - 10 kVA 3-Phase Dry Type Transformer 1 ea
400-Volts Primary (Delta) / 208/120-Volts Secondary (Wye)
b) 4 x 10mm? - to contractor's estimate 4 m
Transformer 'T32 (To Supply DP C3)
a) 'T32' - 15kVA3-Phase Dry Type K-13 Isolation Transformer 1 ea
400-Volts Primary (Delta) / 230/115-Volts Secondary (Wye)
b) 3 x 10mm? (Phase Conductors) - to contractor's estimate m
c) 1 x 16mm? (Neutral Conductors) - to contractor's estimate m
d) 1 x 16mm? (Ground Conductor) - to contractor's estimate m
Generator Distribution Panel G1 - 415/240V 3-Phase 4-Wire 12-Way 1 ea

400A B/B

SUB-TOTAL-ADDITIONAL WORKS

TOTAL-ADDITIONAL WORKS

SUMMARY OF ADDITIONS & SUBTRACTIONS

TOTAL AMOUNT OF SUBTRACTIONS

TOTAL COST OF ADDITIONAL WORKS

8.1 NET AMOUNT CARRIED TO 8.0 OPTIONAL WORKS
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Financial Services Commission Bldg.

8.2 Optional Works-Sub Metering-Modified Panel 'M'

Part B-Work Requirements

FSC BUILDING - MONTSERRAT
Panel *M"* - Main Distribution Panel Modified

Main C/B 400A-3P
Main Cabl4C x 240

Circuit Description Voltage Phase 1 Phase 2 Phase 3 CB Cable
1,35 [|Panel 'AC' 400 90.7 90.7 90.7 150A-3P | 4C x50
2,4,6 |Panel 'FC' - Fan Coil Units 400 10.8 11.3 8.3 40A-3P 4Cx 6.0

Panel 'ES' - Emergency Services
2,46 |Panel 'LP1' 400 26.1 15.4 15.3 70A-3P 4Cx 16

7,9,11 [Panel 'LP2 400 15.7 32.1 16.1 70A-3P 4Cx 16

8,10,12 [Panel 'LP3' 400 17.4 24.0 344 70A-3P 4Cx 16

13,15,17 |Panel 'PS' 400 14.0 14.6 14.0 100A-3P | 4Cx25

14,16,18 |Panel 'CS' 400 29.0 28.2 27.7 150A-3P | 4C x50

19,21,23 |Panel 'NL' 400 10.0 10.0 10.0 30A-3P 4Cx 4.0

TOTAL 400 134.3 146.3 139.5
STANDBY GENERATOR
PARTIAL STANDBY POWER 225A-3P | 4Cx95
100 kW / 125 kVA 400/230V | 3Ph 4W
400/230V 3-Phase 4-Wire 30-Way | 225A B/B
TOTAL 400 225.0 237.1 230.2 308

Panel ‘M" Specifications

Voltage: 400/230V Wires: 5

Ways 12 Phase: 3

Bus bar  400A

Note: Smart Metering is to be applied to all circuits in this Panel

8.0 Optional Works
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FINANCIAL SERVICES COMMISSION BLDG-LITTLE BAY

PART B-8.3 OPTIONAL WORKS-SEPARTE ELECTICAL METERING-SCHEMATIC DIAGRAM
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Note: The following Sections of this Tender Package are Bound Separately

Part B

9.0: Specifications
10.0: Drawings
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