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1.0 PRELIMINARIES & GENERAL MATTERS 
 
LOCATION OF SITE 

 
A The site is located at Road 1 North on the way to Little Bay. Access to the 

site is by way of Road 1 North. 
 

SITE RESTRICTIONS AND LIMITATIONS 
 
B The Contractor must do his best in order to prevent vibration, dust and noise 

emanating from the works being a nuisance and causing disruption to the 
normal operations of the Museum. 

 
C The Contractor must put adequate measures in place in order to ensure that 

debris emanating from the work does not accumulate on the public road or 
the internal road or hinder the public from using the public road in any way. 

 
MATERIALS EXCAVATED FROM THE SITE 

 
D The Contractor must not excavate to obtain excavated material for his own 

use.  Any excavated material obtained from the authorised excavations shall 
be the property of the Employer and may, if approved, be used in the works. 

 
 PRELIMINARY INVESTIGATIONS 
 
E The Contractor must satisfied himself as to local conditions, means 

 of access, necessity for and extent of temporary drainage, location of 
 existing services, the extent and nature of the site and work, the 
 restrictions and limitations, the conditions under which work will be 
 carried out, conditions affecting the supply of labour and materials, 
 storage space for materials and plant and generally of all conditions 
 which may in any way affect his costs.  Any information known to 
 the Employer which the Contractor could not be aware of which in turn 

              will have an impact on the cost, may be the subject of a claim for 
              additional costs. 
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Preliminaries Cont’d 
 

A DESCRIPTION OF THE WORK 
 
The work consists of the construction of a new office building 
approximately 10,000 square feet in area.  There are three floors to the 
building. 
 
The construction comprises the following: 
 

 Reinforced concrete frame, upper floors and roof. 
 Walls are generally eight and six inch blockwork. 
 Windows are UPVC frames with tinted tempered glass and 

Aluminium hurricane shutters. 
 Doors are solid core flush doors internally and glazed doors 

externally. 
 Wall finishes are cement and sand render internally and externally, 

painted internally and trowel externally. 
 Floor finishes are Porcelain tiles. 
 Ceiling finishes are acoustic ceiling tiles in metal grind and painted 

concrete. 
 
Services include electrical installation, plumbing installation, air 
conditioning installation, fire alarm and voice and data. 
 
External works includes paving, landscaping and drainage work. 
 
The foregoing is an outline description of the works, full details may be 
obtained from the Specifications and Drawings. 

 
SIZES OF BUILDINGS 

 
C The Contractor is referred to the drawings for the sizes of the proposed 

buildings and the Scope of the Works.  All drawings and forms of contract 
may be inspected at the office of the Architect. 
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 DRAWINGS 
 
A The drawings are listed below: 
 
 Architectural Drawings  
 
 L-00  Site Location Map 
 L-01  Existing Site Plan 
 L-02  Proposed Site Plan 
 L-03  Site Section 
 A-01  Level 1 Floor Plan 
 A-01.1  Level 1 Furniture Plan 
 A-02  Level 2 Floor Plan 
 A-02.1  Level 2 Furniture Plan 
 A-03  Level 3 Floor Plan 
 A-03.1  Level 3 Furniture Plan 
 A-04  Roof Plan 
 A-05  Door Schedule 
 A-05.1  Door Elevations 
 A-06  Storefront Plan Details 
 A-06.1  Interior Store Front Details 
 A-06.2  Interior Store Fronts 
 A-07  Longitudinal Section A-A 
 A-08  Cross Section B-B 
 A-09  Cross Section C-C 
 A-10  North and South Elevation 
 A-11  West Elevation 
 A-12  East Elevation 
 A-13  Window Schedule 
 A-14  Window Details 
 A-14.1  Exterior Store Front Details 
 A-15  Wall Panel Details 
 A-16  Exterior Wall Sections 1 
 A-16.1  Exterior Wall Sections 2 
 A-17  Interior Wall Sections 1 
 A-17.1  Interior Walls Sections 2 
 A-18  Interior Stair Section 
 A-19  Exterior Stair Section 
 A-20  Exterior Stair Section 
 A-21  Kitchen Details 
 A-22  Kitchen Details 
 
 A-22.1  Washroom Details 
 A-23  Kitchen Details 
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Architectural Drawings (Cont’d) 
 
 A23.1  Washroom Details 
 A-24  Kitchen Details 
 A-24.1  Washroom Details 
 A-24.2  Washroom Details 
 A-26  Finishes Schedule Part 1 
 A-26.1  Finishes Schedule Part 2 
 A-29  Driveway Sections 
 
 Structural Drawings 
 
 S1.00  Foundation Plan 
 S1.01  Foundation Details 1 
 S1.02  Foundation Details 2 
 S1.10  Section Details 
 S2.00  Basement Reinforcement Plan 
 S3.00  Ground Floor Reinforcement Plan 
 S3.01  Ground Floor Reinforcement Details 1 
 S3.02  Ground Floor Reinforcement Details 2 
 S3.03  Ground Floor Reinforcement Details 3 
 S4.00  First Floor Reinforcement Plan 
 S4.01  First Floor Reinforcement Details 1 
 S4.02  First Floor Reinforcement Details 2 
 S4.03  First Floor Reinforcement Details 3 
 S4.04  First Floor Reinforcement Details 4 
 S5.00  Roof Slab Reinforcement Plan 
 S5.01  Roof Slab Reinforcement Details 1 
 S5.02  Roof Slab Reinforcement Details 2 
 S5.03  Roof Slab Reinforcement Details 3 
 S6.00  Stair Details 1 
 S6.01  Stair Details 2 
 S6.02  Stair Details 3 
 S6.03  Stair Details 4 
 S6.04  Stair Details 5 
 S7.00  Structural Details 1 
 S7.01  Structural Details 2 
 S7.02  Structural Details 3 
 S8.00  Wall Elevations & Details 1 
 S8.01  Wall Elevations & Details 2 
 
 S9.00  General Structural Details 
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 Structural Drawings (Cont’d) 
  
 S10.00  General Site Details 
 S11.00  Site Drainage Plan 
 
 MEP Drawings 
 
 E-01  Electrical Site Plan 
 E-02  External Lighting Layout 
 E-03  External Grounding Layout 
 E-04  Level 1 Lighting and Fire Alarm Layout 
 E-05  Level 1 Power Layout 
 E-06  Level 2 Lighting and Fire Alarm Layout 
 E-07  Level 2 Power Layout 
 E-08  Level 3 Lighting and Fire Alarm Layout 
 E-09  Level 3 Power Layout 
 E-10  Level 1 HVAC Power Layout 
 E-11  Level 2 HVAC Power Layout 
 E-12  Level 3 HVAC Power Layout 
 E-13  Main Electrical Single Line Schematic 
 E-14  Panel Schedules 
 E-15  Level 1 Security Layout 
 E-16  Level 2 Security Layout 
 E-17  Level 3 Security Layout 
 P-01  Wastewater Site Plan 
 P-02  Water Reticulation Plan 
 P-03  Wastewater Level 1 Layout 
 P-04  Wastewater Level 2 Layout 
 P-05  Wastewater Level 3 Layout 
 P-06  Water Reticulation Level 1 Layout 
 P-07  Water Reticulation Level 2 Layout 
 P-08  Water Reticulation Level 3 Layout 
 AC-02  Level 1 HVAC Layout 
 AC-03  Level 2 HVAC Layout 
 AC-04  Level 3 HVAC Layout 
 AC-05  Level 1 VRF Piping Layout 
 AC-06  Level 2 VRF Piping Layout 
 AC-07  Level 3 VRF Piping Layout 
 AC-08  HVAC Ductwork Details  
           AC-09  HVAC Piping Details 
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Bills Of Quantities 
 
A The Tenderer’s attention is specifically drawn to the fact that the 
 Bills have been prepared generally in accordance with the SMM7 as 
 issued by the Royal Institution of Chartered Surveyors and the 
 Construction Confederation Seventh Edition Revised 1998 and 
 adapted for local use.  The Tenderer shall allow in his tender for any 
 items required but not measurable in his rates and prices for the 
 work. 

 
Tenderers are required to submit with their tender a copy of the 

 Bills of Quantities priced in Eastern Caribbean (EC$) fully extended 
 out to agree with the  total Tender amount.  It is emphasized that all 
 items, including those contained in these Preliminaries, must be 
 individually priced. 
 
B Day Works & Optional Works:  The Contractor shall insert prices to 

the Day Works and Optional Works schedules separate and apart 
from the Bill of Quantities. These prices shall not be included in the 
Tender sum and shall only be used if necessary during contract works 
as directed by the Architect. 

 
C Ordering Materials:  The necessary particulars for ordering  materials  
            are to be obtained from the full details and information   
 which  shall be approved by the Architect.  The Contractor must  
 not use the Bills of Quantities for this purpose.  No claims will be 
 admitted in respect of materials which have been ordered without 
  such details and information being sought. 
 
D Conflicting Clauses:  In the event of any descriptions within the 
 Bills of Quantities being at variance, in conflict or inconsistent 
  with the Architect’s, Structural Engineer’s or Services Engineer’s 
 drawings or Specification or with the manufacturers printed 
 recommendations then the requirements of the specification or 
 manufacturer’s recommendation will prevail. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Collection  



Financial Services Commission Bldg          Part B-Work Requirements 
 

 

1.0	Preliminaries	pg.	7 
 

 
 
Tenders 

 
Forms of Tender 

 
A All prices inserted shall be based upon the cost of labour and 

materials and other services current at the date of tender. 
 
 The form of tender shall be completed quoting firm prices on the 

basis that there shall be no adjustment to the Contract Sum for 
fluctuations in prices and any differences in the price between the 
total on the Summary page and the Form of Tender shall be taken into 
account by an adjustment to the amount of the Preliminaries and the 
Bill of Quantities. 
 
Validity of Tender 

 
B The offer shall be open for a period of 120 days from the closing date 

for the submission of Tenders. 
 

Alterations to Documents 
 
C No alterations in the text of these documents shall be made by the 

Contractor tendering unless so instructed in writing.  Should any 
alteration, amendment note or addition be so made, the same will not 
be recognised but the reading of the printed documents will be 
adhered to.  If the Contractor wishes to make an observation as to the 
printed text in connection with the rates he has inserted, this shall be 
in the form of a covering letter. 

 
Pricing 

 
D Every price or rate inserted into the documents by the Contractor 

shall be in ink.  The Contractor's prices for any items against which 
he does not insert prices will either be deemed to be included in items 
against which prices have been inserted or assumed that he will 
perform this work or service free of charge. 
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Currency 
 
A All prices and sums contained in and mentioned in these documents 

and all prices inserted by the Contractor shall be in Eastern Caribbean 
dollars.  Materials and goods required specifically for this project 
shall be deemed to include for the provision of all labour, materials 
and return of empties, the erection, maintenance, adjustment and 
removal of scaffolding, temporary stagings, plankways, protection, 
hoardings, etc., and for all other things necessary for the completion 
of the works in accordance with the drawings and specification to the 
reasonable satisfaction of the Architect. 

 
Visiting Site 

 
B Persons shall at their own expense, visit the site of the works and 

obtain for themselves on their own responsibility all information that 
may be necessary for negotiating and entering into a contract and 
must examine the Contract Documents and inspect and consider the 
site and its surroundings. 

 
 Obtaining Information 
 
C Any neglect or failure on the part of the Contractor to obtain reliable 

information upon any matters affecting the execution, construction, 
completion and maintenance of the works shall not relieve him from 
any risks or liabilities for the completion of the works, nor will any 
claim for increase of the Contract Sum or extension of the Contract 
period be entertained as a result of such neglect or failure. 

 
Lump Sum Additions or Deductions to arrive at Tender 

 
D If the Contractor, to arrive at the amount of the contract shall have 

added to or deducted from the total any sum either as a percentage or 
proportionate sum, it shall be added to or deducted from the amount 
of variations in the same percentage or proportion, provided always 
that in determining the percentage or proportion of the sum so added 
or deducted by the Contractor the total amounts of any provisional 
sums of money shall previously be deducted from the contract sum. 
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Queries 
 
A The Contractor shall refer all queries arising out of any of the  
            documents to the Architect whose decision, shall be final. 
 
 

Import Duty and other Tax Concessions 
 
B Imported materials and goods required specifically for this project 

shall be free of excise duties.   
 
Correction of Errors 

 
C Errors will be corrected by the Employer as follows: 
 
 (a) where there is a discrepancy between amounts in figures  
  and in words, the amount in words will govern: and 
 

(b) where there is a discrepancy between the unit rate and the 
total amount derived from the multiplication of the unit rate 
and the quantity, the unit rate as quoted will govern, unless, in 
the opinion of the Employer, there is an obviously gross 
misplacement of the decimal point in the unit rate, in which 
event the total amount as quoted will govern and the unit rate 
be corrected. 

 
 Contract Particulars 
 
 Conditions of Contract 
 
D The works embraced in this contract shall be carried out in 

accordance with the Standard Building Contract with Quantities, 
Revision 2, 2009 altered to suit local conditions. 

 
 A copy of the contract conditions is included in this document. 
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Definitions 
 
A The term 'approved' 'directed' or 'selected' means the approval, 

direction and selection by the Architect unless otherwise described. 
 
B  Where the term 'allow' occurs in this document the cost of the item 
  is at the risk of the Contractor. 
 
C  The abbreviations 'BS and CP' mean the latest British    
 Standard Specification and British Code of Practice respectively. 
 
D  The term 'local' means Montserrat. 
 
E  All sums of money quoted in this document shall be in local currency 
  East Caribbean dollars. 

 
Abbreviations 

 
F  The following abbreviations are used: 

 
B.Q. Bill(s) of Quantities 
B.S. British Standard 
C.P.  Code of Practice 
SMM Standard Method of Measurement 6th Edition 

 LY  Linear Yards 
 SY  Square Yards 
 CY  Cubic Yards 
 L.Ft. Linear Feet 
 S.Ft. Square Feet 
 C.Ft. Cubic Feet 
 Hr.  Hour 
 Pr.  Pair 
 Lb.  Pounds 

 
One Document 

 
G  Read the Conditions of Contract, and Specifications, the Bills of 

Quantities and drawings as one document and carry out everything for 
the proper execution of the Works whether or not specifically 
described or shown therein, provided the same may reasonably be 
inferred therefrom.   
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Discrepancies 

 
A Verify on drawings or on site all dimensions shown or given before 

commencing construction.  Work to figured dimensions only and in 
the absence of any dimensions, or cases of discrepancies between 
dimensions, bring the matter to the immediate attention of the 
Architect for a decision.  For the purpose of construction, the drawings 
shall take precedence over the Bill of Quantities but in all cases of 
discrepancies between the documents, bring the matter to the attention 
of the Architect whose decision shall be final and binding. 

 
Copies 

 
B Two copies of the Bill of Quantities and drawings shall be furnished 

free of charge to the Contractor for his own use until the completion of 
the contract.  They shall be accessible at all reasonable times, to the 
Architect, to whom they shall be returned at the completion of the 
Contract.  Additional copies will be provided to the Contractor on 
request and charged at nett cost. 

 
Ordering of Materials 

 
C Prepare own materials ordering list based on the construction drawings 

and schedules issued and onsite measurements where appropriate.  
Contract drawings and schedules will be issued on possession of site.  
At the first site meeting, the Contractor should indicate what 
information is outstanding and suggest order or priority of receipt of 
such information to avoid delay by late ordering. 

 
Record Drawings 

 
D Keep accurate records of the Works in a form acceptable to the 

Architect. 
 

Fire Precautions 
 
E The Contractor is to take all reasonable precautions to avoid the 

outbreak of fire particularly in work involving the use of naked flames. 
 He is to impress on the workmen the dangers involved in the careless 
disposal of matches, cigarette ends, etc., and in the accumulation of 
rubbish on site. 

 
Fire extinguishers are to be kept on site and operatives instructed as to 
their whereabouts and use. 

 
Smoking is NOT permitted in any part of the premises and it is the 
Contractor's responsibility to ensure that this condition is met and 
enforced throughout the contract period. 
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Plant, tool and vehicles 
 
 A Provide all implements, tools, hoists, plant, vehicles, etc., necessary 

for the proper execution of the works (for scaffolding, see Temporary 
Works section). 

 
 

Safety, health and welfare of workpeople 
 
B The Contractor shall, at his own expense, comply in all respects with 

the requirements of local regulations relating to the safety, health and 
welfare of operatives and shall provide such mess huts, changing and 
toilet facilities as are required under local working agreements 
including providing and maintaining an adequate First Aid kit upon 
the site or any places where work is being prepared for incorporation 
into the Works. 

 
 Benefits 
 
C Allow for all costs in respect of workpeople including but not limited  

  
       to costs arising from the following: 
 

(a)  Social Services Scheme 
(b)  National Insurance including training fund, unemployment, 

employment injury, severance fund, health service levy and 
transport levy 

(c)  Vacation and Public Holidays leave 
(d)  Sick leave 
(e)  Cost of Living Allowance 
(f)  Subsistence Allowance 
(g)  Bonus payments 
(h)  Travelling time and expenses 
(i)  Workman's compensation 

 
and to all other emoluments and expenses payable to or in connection 
with the employment of persons for the works. 
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Transport for Work People 
 
A Allow for obtaining an adequate labour force for the Works and 

include for transporting workers to and from the site, as necessary. 
 

Imported Labour 
 

B The Contractor must comply with all immigration and other laws in 
force in respect of the importation of supervisory staff, skilled and 
unskilled labour and allow for security bonds and other payments in 
this connection. 

 
Overtime 

 
C The contract sum will be deemed to include any overtime working 

which the Contractor may consider necessary to complete the Works 
by the date stated.  If work is to be executed outside  normal working 
hours, 24 hours notification must be given and the consent of the 
Architect must be obtained before commencement. 
 
Safeguarding the Works, materials and plant against damage and 

 theft 
 
D Allow for all necessary watching and lighting and protection of the  
Works, materials, plant, etc., on the site from theft or damage of any kind. 
 

Maintenance of public and private roads 
 
E Make good any damage to roads and footways whether public or 

private caused by or attributable in any way to the cartage of plant or 
materials for or by either the Contractor or any sub-contractor under 
the contract and indemnify the Employer against loss or damage or 
claims by the Government or others for damage to roads, paths, etc., 
by reason of unusual traffic or other causes. 

 
The Contractor is also to take reasonable steps to prevent the excessive 
deposit on adjacent public or private roads, carparks and footways of 
mud, clay, hazardous waste etc., from his vehicles or those of any sub-
contractor under the contract and is to clear away any dangerous 
deposits attributable to such vehicles. 

 
Allow for providing all necessary temporary crossovers and hard-
standings and clear away on completion and make good all damaged 
areas.   
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Police Regulations 
 
A The Contractor is to ascertain and comply with all police regulations 

in regard to access to and from the site and to any works that may be 
executed in public thoroughfares adjacent to the site. 

 
Additional obligations and restrictions imposed by the Employer 

 
B The Contractor is to carry out the work with the minimum of noise and 

inconvenience to the occupants of the adjoining properties by the use 
of plant and equipment incorporating up-to-date methods of sound 
reduction in accordance with BS 5228. 

 
Positions of all fixed plant installation on site shall be agreed with the 
Architect.   

 
Access to the site shall be during daylight hours only. 

 
The Contractor must inform the Architect of all working operations of 
a dangerous nature or which he proposes carrying on outside normal 
working hours. 

 
In the event that exceptionally noisy operations have to be undertaken, 
the Contractor shall notify the Architect 24 hours in advance of each 
operation taking place. 
 
Site Record Book 

 
C The Contractor is to keep on site a site record book in which the 

Architect or Engineer can enter and confirm verbal instructions given 
on site.  Any verbal instructions given to the Contractor at site  

meetings shall be deemed to have been given in writing when either 
entered in the site record book or included in the minutes of the site 
meetings. 

 
Progress Meetings 

 
D Regular progress meetings will be held throughout the duration of the 

contract and a principal representative of the Contractor will be  
required to attend in addition to his senior staff and if specifically 
requested by the Architect, representatives of any sub-contractors and 
principal material suppliers. 
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Programme 
 
A The Contractor shall within twenty eight days after receiving the 

notice for the Commencement of Works, produce a draft outline 
programme for the information of the Architect.  This draft 
programme shall indicate the dates for commencement and completion 
of all works including sub-contractors' work and the delivery dates 
required for  

        materials from nominated suppliers.  The Contractor, shall, not more 
than four weeks after the date for possession and after agreement of 
working and delivery dates with sub-contractors and nominated  

        suppliers, produce a draft detailed programme indicating the critical 
path for the information of the Architect and after making any 
necessary amendments and after agreement of the programme with the 
sub-contractors, prepare final copies for all consultants and for his 
own use. 

 
 The Contractor shall allow for preparing any revised programmes 

which may become necessary and for notifying all sub-contractors and 
suppliers and consultants of any changes in programme.  The 
production of revised programmes and their issue to the Architect 
shall not relieve the Contractor of his responsibility under Clause 2.27 of 
the Conditions of Contract relating to the giving of formal written notice 
of delays in, or disturbance of, the regular progress of the Works. 

 
Progress chart and reports 

 
B Keep a permanent written record on the site of the progress of the Works. 

 This record shall be open to the inspection of the Architect  
at all reasonable times. 

 
The record shall show the date of commencement and completion of all 
trades and parts of the work coming under the Contract.  It shall also 
include particulars regarding daily weather conditions, excavation 
work, erection and removal of formwork, pouring of concrete, removal 
of formwork, etc., as well as the number of employees of the various 
trades engaged on the Works. 
 
Submit a written progress report to the Architect at the end of each 
month showing, but not limited to the percentage of work completed 
in each trade shown on the programme and progress chart; quality 
control matters covered by the Quality Assurance Plan; Environmental 
Control Plan updates; progress photographs, etc. 

 
Keep up-to-date a copy of the programme marked with coloured 
crayon to indicate weekly progress on the site compared to the 
programmed progress.  This copy shall be made accessible to the 
consultants on their request. 
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A Performance Bond 
 
 The Contractor is to insert in the Summary the cost of providing a 

Performance Bond with an approved insurance company or bank 
based or fully represented in Montserrat an amount equal to 10% of 
the Contract Sum, if required by the Employer. Failure to comply with 
this requirement will mean that the cost of the Performance Bond, if  

       required, will be provided by the Contractor free of charge. 
 

The successful contractor shall be required to enter into the Bond not 
later than the date for possession of the site. 

 
A specimen Performance Bond is included as an appendix to this document 
for tenderers' information. 

 
The Bond shall be maintained by the Contractor until such time as he shall 
receive the Certificate of Making Good Defects. 

 
Where applicable, the Bond shall be executed in accordance with the 
specimen format and shall be deposited with the Architect until such time as 
the Performance Certificate has been issued. 

 
Advance Payment 

 
B Should the successful tenderer so request, a mobilisation payment up to an 

amount of 10% of the contract sum will be considered by the Employer to 
meet expenditure resulting from the commencement of the Contract.  If the  

       contractor requests a mobilization payment he will be required to provide a 
mobilisation payment guarantee bond issued by an approved insurance 
company or bank based or fully represented in St. Kitts and Nevis. 

 
No advance shall be granted until: 
a) the signing of the Contract; 
b) provision to the Employer by the Contractor of the Performance Bond 

and insurances required under the contract; 
c) provision to the Employer by the Contractor of a separate directly liable 

guarantee for the full amount of the advance which shall remain 
effective until the advance has been completely repaid by the Contractor 
out of interim payments under the Contract. 

 
The Contractor shall use the advance exclusively for operations connected 
with the execution of the Works.  Should the Contractor misuse any portion 
of the advance, it shall become due and repayable immediately and no 
further advance payments will be made to him. 
If the Contract is terminated for any reason whatsoever, the guarantees 
securing the advances may be invoked forthwith in order to repay the 
balance of the advance still owed by the Contractor, and the guarantor shall 
not delay payment or raise objection for any rason whatever. 
The advance guarantee shall be released as when advances are repaid.  The 
mobilisation payment if requested, will be recovered in equal installments 
deducted from interim payment as agreed. 
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Site Signboard 

 
A The Contractor shall not be allowed to erect a signboard. 
 
B Include the Provisional Sum of $5,000.00 for sample panels, etc., to be 

expended as directed by the Architect.  
                          

 
Watching and protection 

 
C The site of the proposed works shall be under the Contractor's sole 

charge from the date of possession to the date of completion of the  
        contract.  
 

Provide all necessary day and night watching to effectively protect the 
Works and materials stored on site and accept all risks for damage or 
loss. 

 
The Contractor shall, as he sees fit, provide all that is necessary for the 
protection of work people, adjoining property and the public and alter, 
adapt and maintain them as necessary and clear away on completion 
and reinstate all works disturbed. 
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Handover of completed work 
 
A   A provisional date for handing over the Works shall be agreed and 

approximately two weeks prior to this, the Architect, subject to his being 
satisfied that the work is in such a state of readiness, shall compile a 'snag 
list' of omitted and/or defective items and the formal handover shall not 
take place until all items on the 'snag list' have  

      been completed or remedied or shall be conditional upon completion of 
these. 

 
B   The Architect shall arrange for the formal handover normally within one  

week after satisfactory completion by the Contractor of the 'snag list'. 
 
C At the formal handover, a responsible representative of the Contractor 

shall accompany the Architect together with such other representatives 
that the Architect and Employer deem necessary, on an inspection of the 
Works and if such an inspection shows the Works to be complete in 
every respect, the Works shall be taken over.  Any minor omissions 
and/or defects found to exist at this point, shall be remedied by the 
Contractor within seven days. 

 
Contractor's Liability 

 
D The Contractor shall undertake all risks and liabilities arising out of 

incidental to or connected with the construction, completion and 
maintenance of the Works.  The Contractor's liability shall extend to all 
risks involved in the execution of the Works with regard to temporary 
supports, struts, braces, shores and other works of supports, steadying, 
restraints or upholding and shall, at his own expense, make good damage 
or defects resulting from the inadequacy or failure of his actions or work 
in these respects. 
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Named Sub-Contractors And Suppliers 
  
 Attendance 
 
A Provide attendance upon, cut away for and make good after all trades  
 and in all trades performed by own workmen and own sub-contractors 
  and leave perfect on completion. 
 

Provide general attendance on named sub-contractors which shall be 
deemed to include allocation, for free use by sub-contractors of suitable 
areas on site for office accommodation and storage of plant and materials, 
reasonable and free use of scaffolding and hoisting tackle already erected 
by the Contractor, free use of messrooms, sanitary accommodation and 
their work and cleaning away rubbish.   
 
Provide special attendance on named sub-contractors, ie. cutting  chases 
and the like, only when specifically instructed so to do following  the 
items in the Bills of Quantities which described the particular named sub-
contract work.  When a lump sum price is inserted  against this item, it 
shall be adjusted in direct proportion to the amount  of the named sub-
contract PC sum actually expended. 

 
 Provisional and Prime Cost Sums 

 
B The term 'Provisional Sum' shall mean a sum provided for work or for 
 costs which cannot be entirely foreseen, defined, or detailed at the time 
 the tendering documents are prepared.  Such sum shall be used in part   
      or in whole as directed by the Architect and shall be deemed to be 
 inclusive of any profit required by the Contractor unless otherwise 
 indicated. 

 
The term 'Prime Cost Sum' or 'PC Sum' shall mean a sum provided for 
work services to be executed by a sub-contractor named by the 
Architect, a statutory authority or a public undertaking or for materials 
or goods to be obtained from a supplier named by the Architect.  Such 
sums may be used in part or in whole as directed by the Architect and 
shall be deemed to be exclusive of any profit required by the Contractor 
and provision is made for the addition thereof.  When profit is added by 
the Contractor, the sum so added shall be adjusted in direct proportion to 
the amount of the PC Sum actually expended. 
 

      When a PC Sum is given in the description of any item of work, it shall be  
      taken as a price only for the materials or services referred to (delivered to    
      site unless otherwise stated) and the Contractor shall use this price in the     
      build-up of the rate for the supply and installation of that item of work. 

The PC price shall be deemed to include the Contractor's cash discount 
and the Contractor shall be deemed to have allowed in his unit price 
build-up for the profit, overheads, attendance, etc., he may require on the 
PC price given.  A net adjustment shall be made to the Contractor's build-
up price should the service or item selected by the Architect cost more or 
less than the PC price given. 
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Named Sub-Contractors And Suppliers-cont'd 

 
 
A The Contractor shall enter into sub-contracts with each of the named 

sub-contractors embodying such conditions as would make them liable 
to him for the obligations he owes to the Employer, including the 
signing of a Performance Bond, as far as they are applicable to the 
main contract and are relevant to the sub-contract.  The Contractor 
shall produce the signed sub-contracts for inspection by the Architect 
before the commencement of any work by the sub-contract will not 
relieve the Contractor from any of his responsibilities under the 
Contract. 

 
Provide all named sub-contractors and specialists with proper facilities 
for carrying out their work and proper means of access thereto. 

 
Ascertain from all named sub-contractors and specialists at the proper 
time what their requirements are and make the necessary arrangements 
for them including leaving or forming chases and holes, etc., in the 
structure.  Should either delay or extra expense be occasioned in 
consequence of any fault on the part of the Contractor in this respect, 
the penalty for such delay and extra expense incurred shall be borne by 
the Contractor. 

 
It shall be the responsibility of the Contractor and each sub-contractor 
to ensure, by means of regular examination, that the work and 
materials installed by others do not create conditions which would 
prevent him from satisfactorily carrying out his work and inform the 
Architect in writing, as soon as such a condition exists.  Failure to 
notify the Architect of such conditions before work is put in hand shall 
be construed as an acceptance of all preceding work and a waiver of 
all claims for questions as to its suitability for receiving his work. 
At the time of every valuation of the works for certificate purposes, 
the Contractor is to submit to the Architect or Quantity Surveyor a 
statement from each of the named sub-contractors, showing: 

 
1. The gross amount (including discounts and retention) claimed in 

the current certificate. 
 

2. The net amount received from the Contractor to date. 
 

Amounts in respect of named sub-contractors will not be included in 
valuations unless these statements are received. 

 
It shall be the responsibility of the Contractor to co-ordinate the 
performance of named suppliers, on site operations of all nominated 
sub-contractors and to programme and reprogramme as required, the 
various operations including builders' work in connection with named 
sub-contractors' and suppliers' work.  Regular site meetings should be 
held by the Contractor with all the named sub-contractors to enable 
proper co-ordination and the minutes of these meetings are to be sent 
to the Architect. 
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Named Sub-Contractors And Suppliers-cont'd 

 
Named Suppliers 

 
A The term 'Fix' (or similar term to the same effect) where prescribed in 

these Bills of Quantities for the performance of services in connection 
with materials to be supplied by a nominated supplier, shall in default 
of express indication to the contrary be deemed to include for taking 
delivery at site, off-loading, getting in, storing, distributing including 
hoisting or lowering, assembling and for returning empties, the whole 
to be at the Contractor's charge and to be included in the rates inserted 
against the several items to which the description 'fix' applies.  All or 
any damage or breakage sustained by such materials after acceptance 
of delivery which in the opinion of the Architect, is attributable to the 
Contractor's neglect of proper precautions, shall be held to be the 
Contractor's responsibility and all or any replacement or making good 
of such broken or damaged materials shall be at his expense. 

 
Where materials are to be supplied by an overseas named supplier, the 
term 'fix' (or similar term to the same effect) shall also include for 
clearing from the port of entry to Antigua, paying for customs 
brokerage fees, port and storage charges, bank charges and 
transportation to the site of the works. 
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Temporary Works 

 
General 

 
A All temporary works are to be placed on site in positions to be agreed 

by the Architect. 
 

The price for all temporary works shall include for the provision of 
works, the hire and maintenance of equipment for as long as 
required by the work, the removal as required and the making good 
of any disturbed work or area.  Altering, shifting and adapting from  
time to time as necessary must also be included. 
 
Access and temporary road 

 
B Access to the site is to be by way of Road 1 North. 
 

Provide and maintain any temporary sleeper or other temporary main 
access to the works from the existing road or adjoining properties as 
necessary and obtain any way leaves that may be required including 
those in connection with cranes, where jibs enter the air space over 
adjoining property. 

 
Temporary lighting and power for the Works 

 
C Provide all temporary lighting and electrical power required for the 

carrying out of the works including the work of sub-contractors and 
 
       install all temporary wiring, etc., and pay all fees and charges and the 

cost of power consumed.   
 

Water for the Works 
 
D Provide clean water for the works, including the work of all  
       sub-contractors. 
 
       Provide all temporary services, temporary plumbing, storage, etc. as  
       required. 
 

Temporary buildings for use by the Contractor 
 
E Provide and maintain proper offices for the Contractor's site staff. 
 
 

Provide and maintain suitable weathertight sheds and other protection 
necessary for the storage of materials. 
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 Temporary Works – (Cont’d) 
 
 Temporary telephone 

 
A Provide and install a telephone/printer with internet connection in the 

site office including paying the cost of all the Contractor's calls.  Allow 
for  

       providing free use of the telephone for the Architect and all other 
consultants or their appointed representatives for local calls in 
connection with the Works, clear away at completion and make good all 
ground disturbed. 

 
Latrines 

 
B Provide and maintain sanitary accommodation for the use of the  
      workmen in conformity with the requirements of the local Sanitary  

Authority and also deodorise and keep the same in thoroughly clean 
condition.  Chemical closet type latrines must be used. 

 
Temporary hoardings, gantries and the like 

 
C Provide all necessary temporary fences, hoardings, planked footways, 

guard rails, gantries and the like necessary for the protection of the 
public, the proper execution of the works and comply with the  

       requirements of the local authority and other official bodies having 
authority in connection with the works, clear away at completion and 
make good all ground disturbed. 

 
 Provide all necessary fans, hoardings, tarpaulins, flying scaffolds or   
other protection that may be required for the protection of adjoining 
property, buildings, the public and persons employed on the Works. 

 
Provide all dust sheets, tarpaulins, temporary roofing, etc., as          
required and carefully cover up and protect the building and contents  
during the carrying out of the works. 

 
Provide all temporary rainwater pipes, chutes, ducts, etc, as required. 

 
D A painted timber hoarding 8 feet high and approximately 120 feet long 
 must be erected as directed by the Architect in order to control access  to  
      the site. 

 
Access 
 

E The Contractor is to provide at all times during the execution of the  
 works and the defects liability period, proper means of access with   
 ladders, gangways, etc., and the necessary attendance to move or  
 adapt them, as directed for the inspection or measurement of the   
 works by the Architect or his representative. 
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 General Scaffolding 
 
A  Provide all scaffolding necessary for the proper execution and 

 completion of the Works including altering, adapting and 
 maintaining during the progress of the Works.  Scaffolding shall 
 be in accordance with BS 5973. 
 If the Contractor should strike any of his scaffolding before 
 ascertaining whether it is required by any sub-contractor, 
 nominated sub-contractor or public undertaking, he must re-erect 
 it at his own expense if so required. 

 
 Protecting, drying and cleaning the Works 

 
B  Cover up and protect the Works including that executed by sub-

 contractors during inclement weather or from damage from any 
 occurrence whatsoever.  The Contractor shall reinstate at his  

 own expense any work so damaged to the satisfaction of the 
 Architect. 

 
 Removing rubbish and cleaning 

 
C  Clear away all rubbish and materials from time to time as   
        necessary or as directed by the Architect and leave the site and   
  premises finally clear. 
 

 Clean out all gutters and down pipes, clean glass and metal 
 work, scrub floors, etc., oil locks throughout, touch up 
 paintwork and leave the buildings perfectly clean and entirely fit 
 for occupation. 
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COLLECTION 
 

Amount of Page No.  1  

Amount of Page No.  2 
 

Amount of Page No.  3 
 

Amount of Page No.  4 
 

Amount of Page No.  5 
 

Amount of Page No.  6 
 

Amount of Page No.  7 
 

Amount of Page No.  8 
 

Amount of Page No.  9 
 

Amount of Page No. 10 
 

Amount of Page No. 11 
 

Amount of Page No. 12  

Amount of Page No. 13  

Amount of Page No. 14  

Amount of Page No. 15  

Amount of Page No. 16   

Amount of Page No. 17  

Amount of Page No. 18  

Amount of Page No. 19 
 

Amount of Page No. 20 
 

Amount of Page No. 21 
 

Amount of Page No. 22  

Amount of Page No. 23  

Amount of Page No. 24  

1.0 Total Preliminaries Carried to General Summary  
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2.0 MEASURED WORKS

Item Description Qty Unit Rate Amount

2.1 SUBSTRUCTURE

Ground Work

Excavating and filling
A Excavating to reduce levels commencing at

existing ground level, maximum depth less than 6ft

B Excavate pits commencing at reduced ground 
level, maximum depth less than 3'0" 45 CY

C Excavate pits commencing at existing ground
level, maximum depth less than 3'0" 27 CY

D Excavate trenches commencing at reduce
ground level, maximum depth less than 3'0" 73 CY

E Excavating rock in trenches commencing at 12 CY
ground level maximum depth less than 3'0"

F Excavate trench commencing at existing ground
level, maximum depth 3'0" 13 CY

G Working space allowance to excavations

H Reduce level excavations 132 SY

I Ditto, pits 56 CY

J Ditto, trenches 134 SY

K Earthwork support, maximum depth less than 3'0",
distance between opposing surfaces less than
6'0" 190 SY

L Ditto, maximum depth less than 6'0", distance
between opposing surfaces greater than 12'0" 132 SY

Disposal
M Surface water drainage Item

N Excavated material off site 670 CY

O Filling to excavation with selected material arising
from the excavation 48 CY

P Filling to make up levels with selected granular
fill compacted in layers not exceeding 8" before
compaction 524 CY

Q Sand blinding, thickness less then 8" 23 CY

R Form sinking in compacted fill 2'0" wide  x 1'0" 
deep 4 LY

To Collection $
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Item Description Qty Unit Rate Amount

2.1 Substructure (Cont'd)

A Ditto, 12" wide x 16" deep 10 LY

B Ditto, 8" wide x 12" deep 4 LY

C Apply termite treatment as specified 715 SY

Insitu Concrete

Mass concrete 2000 psi at 28 days, 3/4" aggregate

D Beds, blinding 13 CY

Reinforced concrete 4000 psi at 28 days, 3/4"
aggregate

E Foundations 80 CY

F Ground beams 2 CY

G Columns 9 CY

H Beams 8 CY

I Walls, thickness 6-18" with Xypex added in
accordance with the manufacturer's instructions 39 CY

J Beds, thickness 6" 67 CY

Formwork for Insitu Concrete

K Foundations, plain and vertical 168 SY

L Ground beams 9 SY

M Beams and edges of beds, height less than 10" 237 LY

N Ditto, curved 15 LY

O Columns, isolated 81 SY

P Ditto, curved 21 SY

Q Walls, vertical 260 SY

Reinforcement for insitu concrete

Provisional

High yield steel reinforcement to BS4449 straight
and bent

R 3/8" diameter bars 2247 Lbs.

S 1/2" do 9464 Lbs.

To Collection $
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Item Description Qty Unit Rate Amount

2.1 Substructure (Cont'd)

A 5/8" do 136 Lbs.

B 1/4" do, links 68 Lbs.

C BRC A142 fabric reinforcement well lapped at joints
398 SY

Worked finishes to insitu concrete

D Power floating 398 SY

Accessories cast into insitu concrete

E Sika water bar cat# A-19 or equal and approved
cast in 41 LY

Masonry

Hollow concrete blocks laid in cement and sand
1:4 mortar, filled solidly with concrete 1:2:4 1/2"
aggregate reinforced with 1No. 1/2" diameter high
yield bar at 16" centres and Brickforce at 2'0",
centre horizontally

F Walls, 8" thick 90 SY

G Ditto, curved 10 SY

H Bond 8" thick blockwork to concrete with 2No.
1/4" thick high yield bars 12" long cast into
concrete and built into blockwork at 16" centres 50 LY

Damp Proofing

I 500 gauge polyethylene sheet, well lapped at joints
400 SY

Drainage Below Ground

J 6" diameter perforated PVC pipe with solvent
welded joints in running length laid in gravel bed 44 LY

K Extra for 90 degree bends 4 No.

L 3/4" stone bed and surround to perforated pipe 12 CY

M Geotextile fabric as specified 70 SY

Surface finishes

5/8" thick cement and sand 1:4 render

N Walls, width greater than 12" 175 SY

O Apply two coats of bitumen paint to general
surfaces 175 SY 40.00

Item
To Collection $
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Item Description Qty Unit Rate Amount

2.1 Substructure (Cont'd)

Protection

A Allow for the protection of all of the work contained
in this section Item

To Collection $

$
$
$
$

2.1 Amount of Substructure To Summary $

Amount of Substructure Page 1
Amount of Substructure Page 2
Amount of Substructure Page 3
Amount of Substructure Page 4
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Item Description Qty Unit Rate Amount

2.2 FRAME

Insitu Concrete

Reinforced concrete 4000 psi at 28 days 3/4"
aggregate

A Columns 17 CY

B Beams 32 CY

C Beam, attached deep 46 CY

D Walls, thickness 6-18" 42 CY

Formwork for Insitu Concrete

Sawn formwork

E Columns 414 SY

F Columns, attached to walls 54 SY

G Columns, curved 119 SY

H Beams, attached to slabs 701 SY

I Ditto, curved 70 SY

J Extra over beam formwork for nibs, size 4" x 3" 145 LY

K Ditto, but curved 62 LY

L Walls, vertical 370 SY

M Openings in walls, width less than 10" 6 LY

N Diagonal eliptical opening in wall, length 5'0" ,
width 2'0" 5 No.

Reinforcement for insitu concrete

Provisional

O High yield bars to BS4449, straight and bent

P 3/8" diameter bars 6511 Lbs.

Q 1/2" ditto 15026 Lbs.

R 5/8" ditto 10244 Lbs.

S 3/4" ditto 1555 Lbs.

T 1/4" ditto links 326 Lbs.

U 3/8" do, do 6468 Lbs.

To Collection $
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Item Description Qty Unit Rate Amount

2.2 Frame (Cont'd)

Protection

A Allow for the protection of all of the work contained
in this section Item

To Collection $

$
$

2.2 $

Collection

Amount of Frame Page 1
Amount of Frame Page 2

Total Amount of Frame To Summary
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Item Description Qty Unit Rate Amount

2.3 UPPER FLOORS

Insitu Concrete

Reinforced concrete 4000 psi at 28 days 3/4"
aggregate

A Slabs, thickness 6" 127 CY

Formwork for insitu concrete

B Soffits of slabs, thickness less than 8" 667 SY

C Edge of suspended slabs, height less than 10" 156 LY

Reinforcement for Insitu Concrete

Provisional

High yield bars to BS4449 straight and bent

D 1/2" diameter bars 21345 Lbs.

Protection

E Allow for the protection of all of the work contained
in this section Item

2.3 Amount of Upper Floors To  General Summary $
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Item Description Qty Unit Rate Amount

2.4 ROOF

Insitu Concrete

Reinforced concrete 4000 psi at 28 days, 3/4" 
aggregate

A Slabs, thickness 6" 77 CY

B Slabs, thickness 6-18" 4 CY

C Upstands 19 CY

Formwork for insitu concrete

Sawn formwork

D Soffits of slabs 386 SY

E Ditto, left in 36 SY

F Sides of upstands, height 10-20" 31 LY

G Ditto, height greater than 20" 191 LY

H Ditto, do but curved 41 LY

Reinforcement for insitu concrete

High yield bars to BS4449, straight and bent

I 1/2" diameter bars 15800 Lbs.

Worked finishes to insitu concrete

J Power floating to crossfalls 412 SY

K Power floating to falls 73 SY

Accessories cast into concrete

L Rainwater outlets 9 No.

Masonry

Hollow concrete block laid in cement and sand
1:4 mortar

M Walls, 4" thick 50 SY

N Ditto, curved 9 SY

Surface finishes

1/2" thick cement and sand 1:4 render

O Walls, width greater than 12" 59 SY 32.00

To Collection $
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Item Description Qty Unit Rate Amount

2.4 Roof (Cont'd)

Water proofing

Apply one coat of Aquafin IC crystaline water
proofing slurry, colour: white

A Roofing, width greater than 12" 549 SY

B Working around rainwater outlets 9 No.

Disposal Systems

C Rainwater outlet, ABS roof drain with Gravel Guard,
 3" outlet 9 No.

Rainwater Pipework

D 3" diameter PVC pipe with solvent welded joints in
running length fixed with standard pipe clips to
walls 101 LY

E Ditto, laid in compacted fill 12 LY

F Extra for 90 degree bed 9 No.

Protection

G Allow for the protection of all of the work contained
in this section Item

To Collection $

$
$

2.4 $

Collection

Amount of Roof Page 1
Amount of Roof Page 2

Total Amount of Roof To Summary
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Item Description Qty Unit Rate Amount

2.5 STAIRS

Insitu concrete

Reinforced concrete 4000 psi at 28 days, 3/4"
aggregate

A Staircases 17 CY

Formwork for insitu concrete

Sawn formwork

B Soffits of landings (13No.) 28 SY

C Stairflights, width 5'0", waist 7", risers 6" (4No.) 14 LY

D Stairflights, width 3'8", waist 7", risers 6" (12No.) 15 LY

Reinforcement for insitu concrete

Provisional

High yield bars to BS4449, straight and bent

E 1/2" diameter bars 4717 Lbs.

F 5/8" do 1714 Lbs.

G 3/4" do 60 Lbs.

H 3/8" do links 202 Lbs.

Protection

I Allow for the protection of all of the work contained 
in this section Item

2.5 Amount of Stairs To Summary $
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Item Description Qty Unit Rate Amount

2.6 EXTERNAL WALLS

Masonry

Hollow concrete blocks laid in cement and sand
1:4 mortar reinforced with 1No. 1/2" diameter high
yield bar at 16" centres, Brickforce at 2'0", centres 
horizontally and filled solidly with concrete 1:2:4 
1/2" aggregate

A Walls, 8" thick 398 SY

B Bond 8" thick blockwork to concrete with 2No. 1/4"
diameter bars 16" long built into blockwork and 
case into concrete at 16" centres 246 LY

Insitu Concrete

Reinforced concrete 4000 psi at 28 days 3/4"
aggregate

C Beams, isolated 6 CY

D Sills 2 CY

Formwork for insitu concrete

Sawn formwork

E Beams, isolated 57 SY

F Edge of sills, width less than 12" 130 LY

Store Fronts

Supply, fit and fix:

Kawneer IR500 glazed Aluminium store fronts with
2½" x 5" framing, non thermal 9/16" impact 
resistant glazing and powder coaed finish as 
detailed on the Architect's drawings

G Size 6'0" x 8'8" 8 No.

H Size 9'0" x 8'8" 3 No.

I Size 9'0" x 8'4" 2 No.

J Size 4'7½" x 5'10" 1 No.

Protection

K Allow for the protection of all of the work contained
in this section Item

2.6 Amount of External Walls To Summary $
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Item Description Qty Unit Rate Amount

2.7 EXTERNAL DOORS AND WINDOWS

Doors

A 1¾" x 3'0" x 6'8" solid core flush door with
wood veneer facing 2 No.

B 2" x 3'0" x 6'8" Aluminium faced solid core flush 
door as manufactured by Oran Limited or similar
and approved with powder coated finish 2 No.

C 2" x 6" dressed treated softwood frame 34 L.ft.

D 1" x 2" dressed treated softwood door stop 33 L.ft.

E 1" x 3" dressed treated moulded softwood 
architrave 34 L.ft.

F 1¾" x 4" Aluminium frame as manufactured by
Oran Limited with bated enamel finish to suit
opening 3'4" x 6'10" 2 No.

Ironmongery

Supply, fit and fix

G Pairs of 6" x 4" stainless steel butts as 
manufactured by Waterson #K51M-640 8 No.

H Lever lock set by Kwikset #438CNC 15 satin
nickel finish 2 No.

I Dead bolt downtown model by Kwikset 2 No.

J Heavy duty stainless steel closer 2 No.

Painting and Clear Finishing

Knot, prime, stop and apply two coats of Alkyd
base paint

K General surfaces, girth greater than 12" 10 SY

L Ditto, girth less then 12" 12 LY

Glazed Shop Fronts

Supply, fit and fix

Kawneer IR 500 Aluminium framing, size 2½" x 5"
with 9/16" thich non thermal impact resistant
glazing with integral framed glass door, complete
with iromongery

M Size 8'10" x 8'11¼" with 3'0" x 6'8" clear opening
for and including framed fully glazed door, with
powder coated finish colour to be selected by the
Architect 2 No.

To Collection $
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2.7 External Doors and Windows (Cont'd)

Windows

Supply, fit and fix

Kawneer 1600 UT system window system with
9/16" glazing with glass vents as described,
powder coated finish, color as selected by the
Architect

A Size 3'0" x 3'0" with opening vents as detailed 12 No.

B Size 6'0" x 3'0" do 6 No.

C Size 6'0" x 6'0" do 11 No.

D Size 9'0" x 6'0" do 4 No.

Shutters

Supply, fit and fix as described in the Material 
Specifications

Aluminium roller shutters as manufactured by
Kimbel Inc. or equal with rolling mechanism, locking
device with powder coated finish to suit opening

E Size 3'0" x 3'0" 12 No.

F Size 6'0" x 3'0" 6 No.

G Size 6'0" x 6'0" 11 No.

H Size 9'0" x 6'0" 4 No.

Protection

I Allow for the protection of all of the work contained
in this section Item

To Collection $

$
$

2.7 $

Collection
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Item Description Qty Unit Rate Amount

2.8 INTERNAL WALLS AND PARTITIONS

Masonry

Hollow concrete blocks laid in cement and sand
1:4 mortar

A Walls, 8" thick 281 SY

B Walls, 6" thick 521 SY

C Walls, 4" thick 18 SY

D Bond 8" thick blockwalls to concrete with 2No.
¼" diameter high yield bars, 16" long cast into
concrete and built into blockwork at 2'0" centres 34 LY

C Bond 6" thick blockwall do 49 LY

D Bond 4" thick blockwall do 7 LY

Insitu Concrete

Reinforced concrete 4000 psi at 28 days ¾"
aggregate

E isolated beams 2 CY

Formwork for insitu concrete

Sawn formwork

F Beams, isolated 26 SY

Reinforcement for insitu concrete

Provisional

G High yield bars, straight and bent, various sizes 600 Lbs.

Partitions

Lightweight metal framing

H 3⅝" "C" channel 20 gauge galvanised steel studs
and noggins at 2'0" centres horizontally and 
vertically 123 SY

Plaster Board/Dry Linings

½" thick plaster board fixed to metal framing,
including filling and taping joints

I Linings, width greater than 12" 246 SY

J Ditto, width less than 12" 83 LY

To Collection $
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Item Description Qty Unit Rate Amount

2.8 Internal Walls and Partitions (Cont'd)

Glazed Partitions

Supply, fit and fix Kawneer Aluminium frames and 
glass infill panel partitions as shown and detailed 
on Architect's drawings A06.1 and A06.2

A Size, 9'8" x 8'11" complete with door and
ironmongery, Type S002 1 No.

B Size 12'5" x 8'11" ditto, Type S003 1 No.

C Size 6'6" x 8'11" ditto, Type S102 1 No.

D Size 7'10" x 8'11" ditto, Type S103 1 No.

E Size 12'6" x 8'11" ditto, Type S104 1 No.

F Size 7'11" x 8'11" ditto, Type S201 1 No.

G Size 10'10" x 9'5" ditto, Type S202 1 No.

H Size 10'2" x 9'5" ditto, Type S203 1 No.

Protection

I Allow for the protection of all of the work contained
in this section Item

To Collection $

$
$

2.8 $

Collection

Amount of Internal Walls & Partitions Page 1
Amount of Internal Walls & Partitions Page 2

Total Amount of Internal Walls and Partitions To Summary

2.0 Measured Works Internal Walls and Partitions 2



Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount

2.9 INTERNAL DOORS

A 1¾" x 1'6" x 6'8" solid core flush door with plastic
laminate finish both sides 2 No.

B 1¾" x 2'6" x 6'8" ditto 15 No.

C 1¾" x 3'0" x 6'8" ditto 11 No.

D 1¾" x 3'0" x 6'8" solid core flush door with wood
veneer both sides 15 No.

E 1¾" x 3'0" x 6'8" solid core Aluminium faced flush
door with louvred panel, size 2'0" x 2'6" high and
powder coated finish 3 No.

F 2" x 4" dressed treated softwood frames 231 L.ft.

G 2" x 10" dressed treated softwood frames 473 L.ft.

H 2" x 6" Aluminium door frame as manufactured by 
Oran Limited or equal with powder coated finish
to suit door size 3'0" x 6'8" 3 No.

I 1" x 6" dressed softwood stop 473 L.ft.

J 1" x 2" ditto 231 L.ft.

K 1" x 3" dressed, moulded softwood architrave 1408 L.ft.

Ironmongery

Supply, fit and fix

L Pairs of 6" x 4" stainless steel butts as 
manufactured Waterson # K51M - 640 66 No.

M Lever lockset by Kwikset #438CNC15 satin
nickel finish 19 No.

N Privacy lever latch set, Kwickset # 408CNC15
satin nickel finish 13 No.

O Dead bolt down town model by Kwikset 6 No.

P Heavy duty stainless steel closer 3 No.

Painting and Clear Finishing

Knot prime, stop and apply two coats of Alkyd 
base paint

Q General surfaces, girth greater than 12" 143 SY

R Ditto, girth less than 12" 77 LY

2.9 Amount of Internal Doors To Summary $

2.0 Measured Works Internal Doors Page 1



Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount

2.10 WALL FINISHES

Internal

Surface finishes

1/2" thick cement and sand 1:4 render

A Walls, width greater than 12" 1732 SY

B Curved walls, width greater than 12" 44 SY

C Walls, width less than 12" 606 LY

Ceramic tiles

24" x 48" x ¼" thick polished Porcelain tile Pianetto
Martello Noce as supplied by Floor Décor laid
with tile cement and grouted afterwards with tile
grout

D Walls, width greater than 12" 98 SY

E Curved walls, width greater than 12" 23 SY

F Walls, width less than 12" 85 LY

8" x 12" x ¼" thick off white Ceramic tiles laid with
tile cement and grouted afterwards with tile grout

G Walls, width greater than 12" 277 SY

H Walls, width less than 12" 38 LY

Painting and Clear Finishing

Prepare and apply one coat concrete primer and
two coats satin acrylic latex paint

I General surfaces, girth greater than 12" 1435 SY

External

Surface finishes

J Walls, width greater than 12" 1124 SY

K Curved walls, width greater than 12" 149 SY

L Walls, width less than 12" 408 LY

1.5mm thick Marmonan or equal and approved
trowel on finish

M Walls, width greater than 12" 1034 SY

N Walls, width less than 12" 240 LY

To Collection $

2.0 Measured Works Wall Finishes Page 1



Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount

2.10 Wall Finishes (Cont'd)

A Projections in walls girth less than 12" 145 LY

B Ditto curved 62 LY

Ceramic Tiles

24" x 48" x ¼" thick Hainant Gray Matte Porcelain
tiles laid with tile cement and grouted afterwards
with tile grout

C Walls, width greater than 12" 309 SY

D Curved walls, width greater than 12" 169 SY

E Walls, width less than 12" 302 LY

F Curved walls, width less than 12" 62 LY

Protection

G Allow for the protection of all of the work contained 
in this section Item

To Collection $

$
$

2.10 $

Collection

Amount of Wall Finishes Page 1
Amount of Wall Finishes Page 2

Total  Amount of Wall Finishes To Summary

2.0 Measured Works Wall Finishes Page 2



Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount

2.11 FLOOR FINISHES

Ceramic Tiling

2'0" x 2'0" x ⅜" thick Porcelain floor tile Cross
Light Beige laid in tile cement and grouted
afterwards with an approved tile grout

A Floors, level 573 SY

B Skirting, height 6" 318 LY

C Ditto, curved 20 LY

24" x 48" x ⅜" thick polished Porcelain tile,
Pianetto Cypress Beige laid with tile cement and
grouted afterwards with tile grout

D Floors, level 363 SY

E Skirtings, height 6" 172 LY

F Ditto, but curved 20 LY

24" x 48" x ⅜" thick non-slip Porcelain tile,
Basilea Bone Matte, laid in tile cement and grouted
afterwards with tile grout

G Floors, level 30 SY

H Treads, width 12" 116 LY

I Risers, height 6" 137 LY

J Skirtings, height 6" 87 LY

Surface Finishes

Stained concrete finish

K Floors, width greater than 12" 42 SY

Protection

L Allow for the protection of all of the work contained
in this section Item

2.11 $Amount of Floor Finishes To Summary

2.0 Measured Works Floor Finishes Page 1



Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount

2.12 CEILING FINISHES

Surface Finishes

½" thick cement and sand 1:4 render finished 
smooth

A Ceilings, width greater than 12" 159 SY

B Sloping soffits of stairs, width greater than 12" 52 SY

C 2'0" x 2'0" x ⅗" thick acoustic tile Ceramic guard,
off-white, lay in ceiling tile with tegular lay in grid
all by Armstrong, suspended 2'6" below the
structure 74 SY

D 2'0" x 2'0" x ⅗" thick acoustic tile Ultima tegular
celing tile with tegular lay in grid all by Armstrong,
suspended 1'6" below the structure 774 SY

Painting and Clear Finishing

Prepare, apply one coat of concrete primer and
two coats of satin acrylic latex paint

E General surfaces, girth greater than 12" 211 SY

External

F 1'9" x 9" support constructed with 1" x 2" Aluminium
members welded together as detailed on
Architect's drawing A-16.1 bolted to concrete 240 No.

G ¼" thick concrete board fixed to soffit of framing 910 S.ft.

H 24" x 48" x ¼" thick Hainaut Grey Matte porcelain
tile laid with tile cement to soffit of concrete board
and pointed afterwards with tile grout 104 SY

Protection

I Allow for the protection of all of the work contained
in this section Item

2.12 $ Amount of Ceiling Finishes To Summary

2.0 Measured Work Ceiling Finishes 1
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Item Description Qty Unit Rate Amount

2.13 FITTINGS AND FIXTURES

A Construct kitchen base cupboard unit 12'0" long 
on plan x 3'0" high x 2'0" wide with 2" x 4" treated
softwood bearers, 2" x 3" treated softwood framing,
½" thick PVC base, backing, side, divisions, doors 
and drawers, complete with hinges, door pulls,
drawer pills and catches and spray painted with
automotive paint 2 No.

B Ditto, 14'0" long do 1 No.

C Construct high level kitchen cupboard unit 8'0"
long x 1'0" wide x 2'0" deep with 2" x 3" treated
softwood framing, ½" thick PVC bottom, sides, 
divisions, doors and drawers, complete with
ironmongery and spray painted with automotive
paint 1 No.

D Ditto 6'9" long do 2 No.

E Construct framing for solid surface counter with
2" x 3" softwood framing 17'7" long on plan and
2'0" wide 2 No.

F Ditto 6'6" long do 1 No.

G Construct vanity unit, size 2'0" x 2'0" x 3'0" high
with 2" x 4" treated softwood bearers, 2" x 3" 
treated softwood framing ½" thick PVC bottoms, 
sides, and doors complete with ironmongery and 
sprat painted with automotive paint 4 No.

H Ditto, size 3'0" x 2'0" wide x 3'0" high do 6 No.

I 1" thick solid surface counter top Decoran or
equal and approved fixed to plywood base 25 SY

J Extra for holes for sinks 13 No.

Balustrades

Supply, fit and fix:

K Viva cube rail glazed ramped balustrade with
stainless steel posts and connections, including
Red Oak handrails 4'0" high, ½" thick tempered 
glass 12 LY

L Viva cube nail stainless steel handrail support fixed 
to concrete 26 No.

M 2" diameter Red Oak handrail 84 L.ft.

To Collection $

2.0 Measured Works Fittings and Fixtures Page 1
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Item Description Qty Unit Rate Amount

2.13 Fittings & Fixtures (Cont'd)

Supply, fit and fix:

A Viva Cube Stainless Steel ramped balustrade 3'6" 
high with 7No. 1½" diameter horizontal bars and 2" 
diameter post at 4'0" centres 16 LY

B Stainless steel handrail brackets 60 No.

C 1½" diameter Stainless Steel handrail 30 LY

D Ditto, ramped 16 LY

Bathroom Accessories

E Toilet roll holders as specified 10 No.

F 18" x 24" mirrors do 10 No.

G Paper towel dispensers do 10 No.

H Soap dispensers do 10 No.

I Grab bars 36" long do 2 No.

Protection

J Allow for the protection of all of the work contained
in this section Item

To Collection $

$
$

2.13 $

Collection

Amount of Fittings & Fixtures Page 1
Amount of Fittings & Fixtures Page 2

Total Amount of Fittings and Fixtures To Summary

2.0 Measured Works Fittings and Fixtures Page 2
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Item Description Qty Unit Rate Amount

2.14 PLUMBING INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition.  Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule Item

B Add for Main Contractor's special and general
attendance Item

2.14 $Total Plumbing Installation To Tender Summary

2.0 Measured Works Plumbing Installation Page 1



Financial Services Commission Bldg Part B-Work Requirements
Item Description Qty Unit Rate Amount

2.15 ELECTRICAL INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition.  Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule Item

B Add for Main Contractor's special and general
attendance Item

2.15 $ Total Electrical Installation To Tender Summary

2.0 Measured Works Electrical Installation Page 1
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Item Description Qty Unit Rate Amount

2.16 AIR CONDITIONING INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition.  Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule Item

B Add for Main Contractor's special and general
attendance Item

2.16 $ Total Air Conditioning Installation To Tender Summary

2.0 Measured Works Air Conditioning Installation Page 1
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Item Description Qty Unit Rate Amount

2.17 FIRE ALARM INSTALLATION

This section of the works has not been measured
in accordance with the Standard Method of
Measurement 7th Edition.  Tenderers are to price
this section in accordance with the specifications
and drawings.

A Insert the amount from the priced schedule Item

B Add for Main Contractor's special and general
attendance Item

2.17 $Total Fire Alarm Installation To Tender Summary

2.0 Measured Works Fire Alarm Installation Page 1



Financial Services Commission Bldg Part B-Work Requirements  

Item Description Qty Unit Rate Amount

2.18 BUILDERS WORK IN CONNECTION WITH SERVICES

A Allow for the marking of all holes and chases for 
the Plumbing, Electrical, Air Conditioning and
Fire Alarm installation Item

Allow for builder's work for the following:

Plumbing Installation

B WC's 10 No.

C Wash hand basins 10 No.

D Kitchen sinks 3 No.

E Cleaner's sinks 3 No.

Electrical Installation

F Light fixtures 279 No.

G Switch points 58 No.

H Power points 168 No.

I Smoke detectors 40 No.

J Pull stations 3 No.

K Fire alarm bells 3 No.

L Exit signs 6 No.

M Anunciators 1 No.

N Data outlets 74 No.

O Isolators 8 No.

P Electrical panels 13 No.

Q Automatic transfer switch 1 No.

R CCTV points 6 No.

S Access control points 84 No.

T Lightning protection points 6 No.

Air Conditioning Installation

U Air handling units 11 No.

V Condenser units 6 No.

To Collection $

2.0 Measured Works BWIC Page 1



Financial Services Commission Bldg Part B-Work Requirements  

Item Description Qty Unit Rate Amount

Item Description Qty Unit Rate Amount

2.18 BWIC (Cont'd)

A Ceiling mounted cassettes 8 No.

B Wall mounted units 16 No.

C Air diffusers 74 No.

D Return air grille 10 No.

E Extract fans 13 No.

F Fresh air inlet 3 No.

Protection

G Allow for the protection of all of the work contained
in this section Item

To Collection $

$

$

2.18 $

Collection

Amount of BWIC Page No. 1

Amount of BWIC Page No. 2

Total Amount of Builder's Work To Summary

2.0 Measured Works BWIC Page 2
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Item Description Qty Unit Rate Amount

2.19 EXTERNAL WORKS AND DRAINAGE

Excavating and filling

A Excavate to reduce levels commencing at
existing ground level, depth not exceeding 3'0" 363 CY

B Excavate rock to reduce levels 18 CY

Disposal

C Surface water Item

D Excavated material 363 CY

E Imported granular fill to make up levels 560 CY

Surface Treatments

F Compacting 1119 SY

Insitu Concrete

G Mass concrete 4000 psi at 28 days, ¾" aggregate

H Slipper drain 5 CY

I Kerb and slipper drain 24 CY

J Reinforced concrete 4000 psi at 28 days ¾"
aggregate

K Beds, thickness 6" 20 CY

L Steps 1 CY

Formwork for insitu concrete

M Sawn formwork

N Sides of slipper 13 SY

O Edge of kerb and slipper 10" high 219 LY

P Ditto, 6" high 438 LY

Q Ditto but curved 75 LY

R Edge of bed, width 10-20" 71 LY

S Risers, 6" high 6 LY

Reinforcement for insitu concrete

Provisional

T High yield bar, straight and bent, various sizes 3402 Lbs.

To Collection $

2.0 Measured Works External Works and Drainage Page 1
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Item Description Qty Unit Rate Amount

2.19 External Works and Drainage (Cont'd)

A BRC fabric A98 well lapped at joints 115 SY

Worked Finishes on Insitu Concrete

B Trowelling 92 SY

C Power floating 86 SY

Foul Drainage

D Excavating trenches in ordinary material 
commencing at reduced level for pipes less than
8" in diameter, average depth 2'0" including
backfilling with selected excavated material 14 LY

E Ditto, average depth 3'0" do 38 LY

F Ditto average depth do 4'0" 14 LY

Construct manhole 2'0" x 2'0" internally, 6" thick
reinforced concrete, 4000 psi at 28 days, 8" thick 
concrete blockwalls filled solidly  with concrete
1:2:4 ½" aggregate, ½" thick cement and sand
render with Xypex additive internally, concrete
1:2:4 benching, 8" x 8" concrete capping beam
and 2'0" x 2'0" Brickhouse Broads light duty cast
iron manhole cover #L5672

G 2'0" deep 1 No.

H 3'0" deep 1 No.

I 4'0" deep 1 No.

J Construct septic tank with capacity of 2450 gallons
as detailed on Architect's drawing S11 1 No.

K Construct soak pit, size 6'0" x 4'8" on plan as
detailed on Architect's drawing S11 1 No.

To Collection $

2.0 Measured Works External Works and Drainage Page 2
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Item Description Qty Unit Rate Amount

2.19 External Works and Drainage (Cont'd)

A 10" deep sand surround to PVC pipe work 66 LY

Surface water drainage

B Excavating trenches in ordinary material, 
commencing at reduced level for pipes, diameter
8" or less average depth 2'6" including backfilling
with selected excavated material 80 LY

C Ditto 3'6" do 74 LY

D Ditto 4'6" do 24 LY

Construct collection box size 2'0" x 2'0" internally,
6" thick reinforced concrete base, 8" thick 
reinforced concrete walls as detailed on
Structural Engineer's drawing S10.00

E Depth 2'6" 5 No.

F Depth 3'6" 5 No.

G Depth 4'6" 2 No.

Electrical Site Work

H Excavating trenches 3'0" deep, 2'0" wide in 
ordinary material commencing at reduced level,
1'0" deep sand surround to ducts, one layer of
clay tiles and backfilled with selected excavated
material 44 LY

J Construct manhole size 4'0" x 4'0" internally,
6" thick reinforced concrete (4000 psi at 28 days)
base, 8" thick block walls filled solidly with concrete
1:2:4 and reinforced with high yield bars, 8" x 8"
reinforced concrete capping beam and 
4'4" x 4'4" x ¼" thick chequer plate steel cover 4 No.

Plumbing Installation Site Work

K Excavating trenches commencing at reduced
level for pipes less than 8" in diameter, depth 10-20"
backfilling with selected excavated material 61 LY
reinforced concrete capping beam and 
4'4" x 4'4" x ¼" thick chequer plate steel cover 4 No.

Plumbing Installation Site Work

L Excavating trenches commencing at reduced
level for pipes less than 8" in diameter, depth 10-20"
backfilling with selected excavated material 61 LY

To Collection $

2.0 Measured Works External Works and Drainage Page 3



Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Amount

2.19 External Works and Drainage (Cont'd)

Paving

A 2" down material 8" thick laid to falls and well
compacted 1076 SY

B Apply bitumen emulsified binder as specified 1076 SY

C 40mm thick hot asphalt laid to falls 1076 SY

D Form fair joint to concrete 41 LY

Protection

E Allow for the protection of all of the work contained
in this section Item

To Collection $

$
$
$
$

2.19 $

Collection

Amount of External Works & Drainage Page 1
Amount of External Works & Drainage Page 2
Amount of External Works & Drainage Page 3
Amount of External Works & Drainage Page 4

Total Amount of External Works and Drainage To Summary

2.0 Measured Works External Works and Drainage Page 4
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3.0 PROVISIONAL SUMS
Amount  EC$

A Landscaping 30,000.00

B Signage 20,000.00

C Additional Builder's Work for Services 6,000.00

D Light Pole Bases 6,400.00

E Sky Light 9,000.00

F Transformer Pad 7,000.00

G Entrance Canopy 5,000.00

H Intumescent Strips for Selected Doors 4,500.00

I Access Control for Selected Doors 13,500.00

J LED Ribbon Lights 5,000.00

K Timber Floor Insert in Level 2 3,000.00

3.0 $ 109,400.00Amount of Provisional Sums To  General Summary

3.0 Provisional Prime Cost Sums Provisional Sums Page 1
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Item Description Qty Unit Rate Amount

4.0 CONTRACTORS ALL RISK INSURANCE 

A
  Tenderers are to price for providing Contractors All 
Risk Insurance for the duration of the contract works

4.0 $Contractor's All Risk Insurance  To Tender Summary

2.0 Measured Works C.A.R Page 1
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THE FINANCIAL SERVICES COMMISSION BUILDING

5.0  GENERAL SUMMARY
 Amount EC$

1.0 PRELIMINARIES $

2.0 MEASURED WORKS

2.1 SUBSTRUCTURE $

2.2 FRAME $

2.3 UPPER FLOORS $

2.4 ROOF $

2.5 STAIRS $

2.6 EXTERNAL WALLS $

2.7 EXTERNAL DOORS, WINDOWS AND GLAZING $

2.8 INTERNAL WALLS AND PARTITIONS $

2.9 INTERNAL DOORS $

2.10 WALL FINISHES $

2.11 FLOOR FINISHES $

2.12 CEILING FINISHES $

2.13 FITTINGS & FIXTURES $

2.14 PLUMBING INSTALLATION $

2.15 ELECTRICAL INSTALLATION $

2.16 AIR CONDITIONING INSTALLATION $

2.17 FIRE ALARM INSTALLATION $

2.18 BWIC WITH SERVICES $

2.19 EXTERNAL WORKS AND DRAINAGE $

3.0 PROVISIONAL SUMS $

4.0 CONTRACTORS ALL RISK INSURANCE $

$

Signed: 
Contractor's Authorised Signatory Date:

TOTAL AMOUNT CARRIED TO FORM OF TENDER

4.0 General Summary
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6.0  Day Works                                                                           1 
 

 
6.0   DAYWORKS 

 
DAYWORKS 

A Where work arising under a variation ordered by the Architect cannot properly be measured and 
valued, the Contractor shall be paid on a daywork basis.  Such payments shall be the sum of the prime 
cost of such work calculated in accordance with the following 'Definitions of Prime Cost of Daywork' 
and in the percentage additions to each section of the prime cost of the rates set out hereunder by the 
Contractor. 

 
DEFINITION OF PRIME COST OF DAYWORK 

 
B This definition applies to daywork carried out under or incidental to this building contract but does  not  

cover  daywork  ordered  by  the  Architect  to  be  carried  out  after  the  date  of commencement  of  
the  Defects  Liability  Period,  which  may  be  the  subject  of  a  separate agreement. 

 
 1.0         LABOUR 
 

 1.1     The standard wage rates, emoluments and expenses referred to below and the standard working 
hours referred to in 1.2  are those laid down for the time being in the rules or decisions of 
agreements of the Labour Union and the Contractor, applicable to the works  (or  those  of  such  
other  body  as  may  be  appropriate)  and  to  the  grade  of operative concerned at the time 
when and the area where the daywork is executed. 

 
 1.2     Hourly base rates for labour are computed by dividing the annual prime cost of labour based 

upon the standard working hours and as defined in 1.4 by the number of standard working 
hours per annum. 

 
 1.3     The hourly rates computed in accordance with 1.2 shall be applied in respect of the time  spent  

by  operatives  directly  engaged  on  daywork,  including  those  operating mechanical  plant  
and  transport  and  erecting  and  dismantling  other  plant  (unless otherwise  expressly  
provided  in  the  contract)  and  handling  and  distributing  the materials and goods used in the 
daywork. 

 
                       1.4      The annual prime cost of labour comprises the following: 

(a)  Standard  weekly  earnings  (ie.  the  standard  working  week  as  determined  at  the 
appropriate rate for the operative concerned). 

(b)  Any supplemental payments. 
(c)  Any guaranteed minimum payments (unless included in Section 3.1 (a) - (p)).  
(d)  Merit money. 
(e)  Differentials or  extra  payments  in  respect  of  skill,  responsibility,  discomfort, 

inconvenience or rish (excluding those in respect of supervisory responsibility - see 
1.5). 

(f)  Payments in respect of public holidays. 
(g)  Any  amounts  which may  become  payable  by  the  contractor  to or  in respect  of 

operatives arising from the rules etc., referred to in 1.1 which are not provided for in 1.4 (a) - 
(f) nor in Section 3.1 (a) - (p). 

(h)  Employer's contributions to the Annual Holiday with Pay and Welfare Benefits 
Scheme or payments in lieu thereof. 

(i)   Employer's National Insurance contributions as applicable to 1.4 (h). 
(j)   Any contribution, levy or tax imposed by Statute, payable by the contractor in his capacity as 

an employer.
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6.0 Day Works  2 
 

 

 

6.0 DAYWORKS  (Cont'd) 
 

           1.5    Differentials or extra payments in respect of supervisory responsibility are excluded from the 
annual prime cost.  The time of principals, staff, foremen, charge hands and the like when 
working manually is admissible under this Section at the rates for the appropriate grades. 

 
2.0      MATERIALS 

 
 2.1      The prime cost of materials and goods obtained specifically for the daywork is the invoice cost 

after deducting all trade discounts and any portion of cash discounts in excess of 5 per cent. 
 

 2.2      The prime cost of all other materials and goods used in the daywork is based upon the current 
market prices plus any appropriate handling charges. 

 
             2.3     The prime cost referred to in 2.1 and 2.2 includes the cost of delivery to site. 

 
 

3.0         PLANT 
 

 3.1    Unless otherwise stated in the contract, the prime cost of plant comprises the cost of the 
following: 

 
(a)  use  or hire of mechanically operated plant and transport for the time employed on and/or 

provided or retained for the daywork; 
 

(b)  use of non-mechanical plant (excluding non-mechanical hand tools) for the time employed 
on and/or provided or retained for the daywork: 

 
(c)  transport to and from site and erection and dismantling where applicable. 

 
 3.2      The use of non-mechanical hand tools and of erected scaffolding, staging, trestles or the like is 

excluded (see Section 6), unless specifically retained for the daywork. 
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6.0 DAYWORKS  (Cont'd) 
 

Daywork Schedule 
 
A For works to be executed on a daywork basis and instructions, the Contractor shall  

insert  a  rate  against  the  items  mentioned  below  on  which  the  tender  is based 
on. 

 
B Rates for plant under “A” below shall include fuel, oil and all consumable items plus 

wages of operator.  
 
C Payment  shall  be  made  for  “working  time”  and  “movement  time”  only. “Standing 

time” shall not be paid for. Breakdowns in “working time” periods shall not be paid for. 
     
Table A: Plant /Equipment                   

Description / Type Rate Per Hour 

BackHoe Loader  

Skid-Steer loader                                

Front-end Loader  

Bulldozer  (D6 or equal)        

Bulldozer  (D8 or equal)  

Road Grader   

Tractor Roller Compactor   

 4 tonne truck    

 6 tonne truck         

Large Concrete Mixer with Hopper-Approx. 0.5CY                       

Concrete Mortar Mixer   

Excavator-20 tonne     

Telehandler                                                                                 

Mobile Crane  

Jack Hammer  

Concrete Vibrator  
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Labour Rates 
I (We) hereby certify that to the best of my (our) knowledge and belief the wages, and 
conditions of labour of all work people proposed to be employed by me (us) on this project for 
which I (we) am (are) offering myself (ourselves) as a Contractor are fair and reasonable 
having regard to the statutory provisions regulating rates of wages as are in force in Montserrat 
on the date of this my (our) Tender and I (we) will accept responsibility for the observance of 
these regulations by sub-contractors employed by me (us) in the execution of the works.  

           

        Table B: Labour 

Class of Worker / Trade Rate Per Hour 

Mason   

Carpenter  

Joiner  

Steel Bender  

Labourer   

Semi-Skilled Labourer  

Painter  

Plumber  

Foreman  
 
 

Dated this: __________________day of________________2020 

Signature: ________________________________________________ 

in the capacity of : __________________________________________  

duly authorised to sign tenders for and on the behalf of: 

 __________________________________________________________________ 
 (Name In Block Capitals)   
  

          Address:___________________________________________________ 
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Financial Services Commission Bldg Part B‐Work Requirements

Item Description Qty Unit  Rate   Amount (EC$)  

Provide all materials, labour and supervision necessary   to complete the Works 

in all respects, all as specified, shown on the  Drawings or as indicated otherwise.

NOTE: All individual sub-sections of each item are to be priced, indicating cost totals for
material + labour. All prices are to quoted in Eastern Caribbean Dollars

E1 a) 415V 400A 3-Pole 22 kAIC  Main Utility Transformer L.V. Isolator 2 Item
b) Automatic Transfer Switch - ASCO 300 (or equal aproved) 415V 400A 3-pole 22 
kAIC 

Item

c) 4C x 240mm2 X.L.P.E. Generator Cables - to Contractor's Estimate
1. Main Isolator #1 to ATS m
2. ATS to generator m
e) ATS to Main Panel 'M'
f) Main L.V. Distribution Panel 'M' - 415/240V 3-Phase 4-Wire 30-Way 400A B/B
22 kAIC c/w Digital Power Meter, CT.s, Ground Fault and 250 kA TVSS and all branch
circuit breakers

Item

g) Cable Trays, ducts, supports etc. Item

SUB-TOTAL - Item E1

E2 Air Conditioning Distribution Panel 'AC' (Weatherproof)
a) 415/240-Volts 3-phase 4-wire 18-way 150A B/B 22 kAIC Item

b) 4C x 50mm2  - to contractor's estimate m

SUB-TOTAL - Item E2

E3 Computer Distribution Panel 'CS'
a) 208/120-Volts 3-phase 5-wire 18-way 150A B/B 14 kAIC Item

b) 3 x 50mm2 (Phase Conductors) - to contractor's estimate m

c) 1 x 95mm2 (Neutral Conductors) - to contractor's estimate m

d) 1 x 35mm2 (Ground Conductor) - to contractor's estimate m

SUB-TOTAL - Item E3

E4 Power Distribution Panel 'PS'
a) 208/120-Volts 3-phase 4-wire 18-way 150A B/B 14 kAIC Item

b) 4 x 25mm2 - to contractor's estimate m

SUB-TOTAL - Item E4

E5 Transformers 'T1'
E5-1 a) 'T1' - 30 kVA 3-Phase Dry Type Transformer

400-Volts Primary (Delta) / 208/120-Volts Secondary (Wye) 1 No.

b) Primary Cable - 3C x 16mm2  - to contractor's estimate m

E5-2 a) 'T2' - 45 kVA 3-Phase Dry Type K-13 Isolation Transformer
400-Volts Primary (Delta) / 230/115-Volts Secondary (Wye) 1 No.

b) Primary Cable - 3C x 25mm2  - to contractor's estimate m

SUB-TOTAL - Item E5

To Collection  $  

7.1 :  ELECTRICAL INSTALLATION SCHEDULE OF WORKS

FINANCIAL SERVICES COMMISSION BUILDING
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Financial Services Commission Bldg Part B‐Work Requirements

Item Description Qty Unit  Rate   Amount (EC$)  

E6 Pre-Commissioning Testing
a) Transformers 'T1 - T2' Item

E7 Grounding System
a) Standby Generator Item
b) Main L.V. Panelboard and sub-distribution panels Item
d) Cable trays, supports, structured cabling bulkheads etc. Item
e) UPS units Item
f) Communications (Voice/Data) Systems Item
G) Building roof & structure Item

SUB-TOTAL - Item E7

E8 PANELS & SUB-FEEDERS
This item is to include for all contactors and associated feeder cables, all as specified on
the Drawings or in the Electrical Specification. This item is also to include for all glands,
clamps, supports, circuit breakers as per schedule.

E8-1 a) Panel 'LP1' - 400/230V 3Ph 4W 42-way 150A B/B 10 kAIC Item

b) 4C x 16 mm2 X.L.P.E. - to Contractor's estimate m

E8-1 a) Panel 'LP2' - 400/230V 3Ph 4W 42-way 150A B/B 10 kAIC Item

b) 4C x 16 mm2 X.L.P.E. - to Contractor's estimate m

E8-3 a) Panel 'LP3' - 400/230V 3Ph 4W 42-way 150A B/B 10 kAIC Item

b) 4C x 16 mm2 X.L.P.E. - to Contractor's estimate m

E8-4 PANEL 'NL' - Night Lighting Panel
400/230-volts 3-phase 4-wire 30-way 150A B/B 10 kAIC c/w 415V 30A-3P lighting
contactor, timer and local switch bank at panel

Item

a) 4C x 4.0mm2 XLPE armoured - to Contractor's estimate m

E8-5 a) Panel 'P1' - 208/120V 3Ph 4W 18-way 125A B/B 10 kAIC Item

b) 4C x 6.0 mm2 X.L.P.E. - to Contractor's estimate m

E8-6 a) Panel 'P2' - 208/120V 3Ph 4W 18-way 125A B/B 10 kAIC Item

b) 4C x 6.0 mm2 X.L.P.E. - to Contractor's estimate m

E8-7 a) Panel 'P3' - 208/120V 3Ph 4W 18-way 125A B/B 10 kAIC Item

b) 4C x 6.0 mm2 X.L.P.E. - to Contractor's estimate m

E8-8 a) Panel 'C1' - 208/120V 3Ph 5W 18-way 125A B/B 10 kAIC Item

b) 3 x 50mm2 (Phase Conductors) - to contractor's estimate 3 m

c) 1 x 95mm2 (Neutral Conductors) - to contractor's estimate m

d) 1 x 35mm2 (Ground Conductor) - to contractor's estimate m

E8-9 a) Panel 'C2' - 208/120V 3Ph 5W 18-way 125A B/B 10 kAIC Item

b) 3 x 10mm2 (Phase Conductors) - to contractor's estimate 4 m

c) 1 x 16mm2 (Neutral Conductors) - to contractor's estimate m

d) 1 x 6.0mm2 (Ground Conductor) - to contractor's estimate m

E8-10 a) Panel 'C3' - 208/120V 3Ph 5W 18-way 125A B/B 10 kAIC Item

b) 3 x 10mm2 (Phase Conductors) - to contractor's estimate 6 m

c) 1 x 16mm2 (Neutral Conductors) - to contractor's estimate m

d) 1 x 6.0mm2 (Ground Conductor) - to contractor's estimate m

SUB-TOTAL - Item E8
To Collection  $  
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Financial Services Commission Bldg Part B‐Work Requirements

Item Description Qty Unit  Rate   Amount (EC$)  

E9 AIR CONDITIONING & VENTILATION & EQUIPMENT
Weatherproof Serviceman Isolators & Cables

E9-1
Level 1 AC Condensing Unit - 415V 50A-3P / 4C x 10mm2 XLPE (To Contractor's 
Estimate)

1 No.

E9-2
Level 2 AC Condensing Unit - 415V 60A-3P / 4C x 16mm2 XLPE (To Contractor's 
Estimate)

1 No.

E9-3
Level 3 AC Condensing Unit - 415V 60A-3P / 4C x 16mm2 XLPE (To Contractor's 
Estimate)

1 No.

E9-4 Outside Air Unit - 415V 40A-3P / 4C x 6.0mm2 XLPE (To Contractor's Estimate) 1 No.

E9-5 Fan Coil Units - 3C x 1.5mm2 XLPE (To Contractor's Estimate) 35 No.

E9-6
Toilet Exhaust Fans - Weatherproof Isolator - 15A-2P / 3Cx1.5mm2 XLPE (To 
Contractor's Estimate)

13 No.

E9-7
Water Heaters (Kitchen) - Weatherproof Isolator - 15A-1P / 3Cx1.5mm2 XLPE (To 
Contractor's Estimate)

3 No.

SUB-TOTAL - Item E9

E10 Lighting Fixtures 
a) Car Park - LED fixture c/w 25'-0" steel pole 8 No.
b) Security Wallpack LED fixtures 10 No.
c) 2'-0" square recessed LED troffer fixture 210 No.
d) 2'-0" vapourproof LED surface mount 9 No.
e) 4'-0" vapourproof LED surface mount 4 No.
f) Downlighters 21 No.
g) Pendants 25 No.
h) Emergency Exit / Emergency Lighting Combination 8 No.
i) Emergency Lighting 6 No.

SUB-TOTAL - Item E10

E11 Power Outlets
a) 115-volt 15A duplex 17 No.
b) 115-volt 15A duplex ground fault - 38 No.
c) 115-volt 15A duplex isolated ground - 72 No.
d) Combination 115-volt 15A duplex / 115-volt 15A isolated ground / communications
floor outlet

8 No.

e) 230-volt switched 13A duplex RCD 17 No.
f) Cooktop Control switched outlet - 230V 45A 3 No.
g) Hand Dryer outlet points 10 No.

SUB-TOTAL: Item E11

E12 Conduit Infrastructure
a) Fire Detection / Alarm System Item
b) Voice / Data (Communications) Outlets Item
c) Communications Steel Trunking / Basket Trays Item
d) Security System Steel Trunking / Basket Trays Item

SUB-TOTAL: Item E12

To Collection  $  
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Financial Services Commission Bldg Part B‐Work Requirements

Item Description Qty Unit  Rate   Amount (EC$)  

E13 Industrial Cable Tray / Trunking & Supports Item

E14 Lighting / Control Switches
a) 230-volt 20A single-pole toggle - 62 No.
b) 230-volt 20A two-way toggle 6 No.

SUB-TOTAL: Item E14

E15 Hand Dryers 10 No.

Bobrick Eclipse® Dryer Model B-715E 230-Volts 1700 Watts c/w chrome cover

E16 Conduits  
This item is to include for all junction boxes, connectors, elbows,
terminations, clamps etc. - to Contractor's estimate
a) 1/2 dia. m
b) 3/4" dia. m
c) 1" dia. m
d) Miscellaneous Item

SUB-TOTAL: Item E16    

E17 Sub-Circuit Wiring
P.V.C. insulated single-core copper conductors - to Contractor's estimate
a) 1.5mm2 m
b) 2.5mm2 m
c) 4.0mm2 m
c) 6.0mm2 m
c) 10.0mm2 m

SUB-TOTAL: Item E17    

E18 MAIN L.V. CABLE DUCTS / CONNECTION 

From Utility meter pillar - this item is to include for all long radius bends, fittings etc.

E18.1 Duct connection at MUL meter Pillar roadside 1 item
E18.2 4" dia. Schedule 40 PVC L.V. ducts - to Contractor's estimate 120 m
E18.3 Laying of ducts in sand beds 1 Item

SUB-TOTAL: Item E18

To Collection  $  

Collection
Pg 1

Pg 2

Pg3

Pg4

TOTAL TO MAIN BILL OF QUANTITIES

Subtotal from 

Subtotal from 

Subtotal from 

Subtotal from 
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A
Supply and install platform wheel chair lift by Bruno 

with load capacity of 750 Lbs. as per 

Particular/Material Specification Item

B
Supply, fit and fix Casino architectural cable railing 

systems by Trex Commercial Products as per the 

particular/material specifications 12 LY

C
100Kw/125KVA standby generator and automatic 

transfer switch. Simmilar to the Genertor described 

in the Materials Specifications
1 No.

D
Supply & Instll 4C x 95  cable connections for 100 Kw 

standby generator Item

E

Panel described in the section 8.2  Panel Schedule 

labeld 'M' Modified, to accommodate the above 

100kw stand by generator and the digital smart 

meter described below Item
 

F

Multi‐Point multifunctioning power & energy 

metering system to all circuits in modified Panel' M' 

(See section 8.2). Unit to be supplied along with 

supporting Energy Reporter EXT software, all as 

described in the Material Specifications Item

G 

Provide for separate floor by floor electric 

metering:               Insert the net total from the 

section 8.1 Optional Works‐Separate Electrical  Item

Signed:  Date:

Tenderer's Authorized Signatory

Financial Services Commission Bldg‐Little Bay                                   

8.0: OPTIONAL WORKS  (For quotations only)

NB: These optional works are for quotation of cost only and shall not to be included in the contract price stated 

on the Form of Tender.These options may be later applied to the contract works in a variation order. 
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Item Description Qty Unit Rate Total

WORKS TO BE SUBSTRACTED

E1 a) 415V 400A 3‐Pole 22 kAIC  Main Utility L.V. Isolator ‐1 Item

b) Automatic Transfer Switch ‐ ASCO 300 (or equal aproved) 415V 400A 

3‐pole 22 kAIC ‐1
Item

c) 4C x 240mm2 X.L.P.E. Generator Cables‐ to Contractor's Estimate

1. Utiliy Main to main Isolator and to ATS ‐50 m

2. Generator to Generator Main Isolator and ATS m

3. ATS to Main Panel 'M' ‐2

e) Main L.V. Distribution Panel 'M' ‐ 415/240V 3‐Phase 4‐Wire 30‐Way 

400A B/B

22  kAIC  c/w  Digital  Power  Meter,  CT.s,  Ground  Fault  and  250  kA  

TVSS  and  all branch circuit breakers

‐1 Item

f) Cable Trays, ducts, supports etc. Item

E2 Air Conditioning Distribution Panel 'AC' (Weatherproof)

a) 415/240‐Volts 3‐phase 4‐wire 18‐way 150A B/B 22 kAIC ‐1 Item

b) 4C x 50mm2  ‐ to contractor's estimate ‐20 m

E3 Computer Distribution Panel 'CS'

a) 208/120‐Volts 3‐phase 5‐wire 18‐way 150A B/B 14 kAIC ‐1 Item

b) 3 x 50mm2 (Phase Conductors)  ‐ to contractor's estimate ‐3 m

c) 1 x 95mm2 (Neutral Conductors)  ‐ to contractor's estimate ‐3 m

d) 1 x 35mm2 (Ground Conductor)  ‐ to contractor's estimate ‐3 m

E4 Power Distribution Panel 'PS'

a) 208/120‐Volts 3‐phase 4‐wire 18‐way 150A B/B 14 kAIC ‐1 Item

b) 4 x 25mm2 ‐ to contractor's estimate ‐3 m

E5 Transformers 'T1'

E5‐1 a) 'T1' ‐ 30 kVA 3‐Phase Dry Type Transformer ‐1

400‐Volts Primary (Delta) / 208/120‐Volts Secondary (Wye) No.

b) Primary Cable ‐ 3C x 16mm2  ‐ to contractor's estimate ‐3 m

E5‐2 a) 'T2' ‐ 45 kVA 3‐Phase Dry Type K‐13 Isolation Transformer ‐1

400‐Volts Primary (Delta) / 230/115‐Volts Secondary (Wye) No.

b) Primary Cable ‐ 3C x 25mm2  ‐ to contractor's estimate ‐3 m

TOTAL AMOUNT OF SUBTRACTIONS 

Financial Services Commission Bldg‐Little Bay                                                         

8.1: Optional Works‐Separate Electrical Metering 

NB: These optional works are for quotation of cost only and shall not to be included in the contract price stated on the form of Tender.These changes may be 

later applied to the contract works in a variation order. This schedule includes items of work which the Bidder priced in the Measured Works that shall be 

substracted from the Contract works if a variation order for Separate Metering is issued by the Architect. This Schedule of works is based on the optional 

elctrical meter network described in the attached schematic diagram in Part B Section  8.3. 
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Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Total

ADDITIONS

3 Module 3 Phase Meter Stack 1 ea

Additions for Level 1:

Mains Isolator ‐ Level 1 , 150A, 3 Pole, 400/230V 1 ea

Automatic Transfer Switch ‐ ASCO 300 (or equal aproved) 415V 150A 3‐

pole 22 kAIC (Level 1)

1

Distribution Panel M1

a) 400/230‐Volts 3‐phase 4‐wire 18‐way 250A B/B 14 kAIC 1 ea

b) 70mm2 4 core  ‐ to contractor's estimate 50 m

c) 250KA  TVSS 1 ea

d) 16mm2 4 core cable to condensing Unit Level 1 20 m

Transformer 'T11'  (To Supply DP P1)

a) 'T1' ‐ 10 kVA 3‐Phase Dry Type Transformer 1 ea

400‐Volts Primary (Delta) / 208/120‐Volts Secondary (Wye)

b) 4 x 10mm2 ‐ to contractor's estimate 3 m

a) 'T12' ‐ 10  kVA 3‐Phase Dry Type K‐13 Isolation Transformer 1 ea

400‐Volts Primary (Delta) / 230/115‐Volts Secondary (Wye)

b) 3 x 10mm2 (Phase Conductors)  ‐ to contractor's estimate 4 m

c) 1 x 16mm2 (Neutral Conductors)  ‐ to contractor's estimate 4 m

d) 1 x 16mm2 (Ground Conductor)  ‐ to contractor's estimate 4 m

Additions for Level 2:

Mains Isolator ‐ Level 2 , 150A, 3 Pole, 400/230V 1 ea

Automatic Transfer Switch ‐ ASCO 300 (or equal aproved) 415V 150A 3‐

pole 22 kAIC (Level 2)

1 ea

Distribution Panel M2

a) 400/230‐Volts 3‐phase 4‐wire 30‐way 250A B/B 14 kAIC 1 ea

b) 95mm2 4 core cable 50 m

c) 250KA  TVSS 1 ea

d) 25mm2 4 core cable to condensing Unit Level 2 25 m

e) 16mm2 4 core cable to DOAS condensing Unit 25 m

Transformer 'T21'  (To Supply DP P2)

a) 'T21' ‐ 10 kVA 3‐Phase Dry Type Transformer 1 ea

400‐Volts Primary (Delta) / 208/120‐Volts Secondary (Wye)

b) 4 x 10mm2 ‐ to contractor's estimate 3 m

Transformer 'T22  (To Supply DP C2)

a) 'T22' ‐ 15kVA 3‐Phase Dry Type K‐13 Isolation Transformer 1 ea

400‐Volts Primary (Delta) / 230/115‐Volts Secondary (Wye)

b) 3 x 10mm2 (Phase Conductors)  ‐ to contractor's estimate 4 m

c) 1 x 16mm2 (Neutral Conductors)  ‐ to contractor's estimate 4 m

d) 1 x 16mm2 (Ground Conductor)  ‐ to contractor's estimate 4 m

SUB‐TOTAL‐ADDITIONAL WORKS
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Financial Services Commission Bldg Part B-Work Requirements

Item Description Qty Unit Rate Total

Additions for Level 3:

Mains Isolator ‐ Level 2 , 150A, 3 Pole, 400/230V 1 ea

Automatic Transfer Switch ‐ ASCO 300 (or equal aproved) 415V 150A 3‐ 1 ea

Distribution Panel M3

a) 400/230‐Volts 3‐phase 4‐wire 18‐way 250A B/B 14 kAIC 1 ea

b) 95mm2 4 core cable 50 m

c) 250KA  TVSS 1 ea

d) 25mm2 4 core cable to condensing Unit Level 3 25 m $6.00

Transformer 'T31'  (To Supply DP P3)

a) 'T31' ‐ 10 kVA 3‐Phase Dry Type Transformer 1 ea

400‐Volts Primary (Delta) / 208/120‐Volts Secondary (Wye)

b) 4 x 10mm2 ‐ to contractor's estimate 4 m

Transformer 'T32  (To Supply DP C3)

a) 'T32' ‐ 15kVA 3‐Phase Dry Type K‐13 Isolation Transformer 1 ea

400‐Volts Primary (Delta) / 230/115‐Volts Secondary (Wye)

b) 3 x 10mm2 (Phase Conductors)  ‐ to contractor's estimate 4 m

c) 1 x 16mm2 (Neutral Conductors)  ‐ to contractor's estimate 4 m

d) 1 x 16mm2 (Ground Conductor)  ‐ to contractor's estimate 4 m

Generator Distribution Panel G1  ‐ 415/240V 3‐Phase 4‐Wire 12‐Way 

400A B/B

1 ea

SUB‐TOTAL‐ADDITIONAL WORKS

TOTAL‐ADDITIONAL WORKS

8.1 NET  AMOUNT CARRIED TO 8.0 OPTIONAL WORKS

SUMMARY OF ADDITIONS & SUBTRACTIONS
TOTAL AMOUNT OF SUBTRACTIONS

TOTAL COST OF  ADDITIONAL  WORKS

8.0 Optional Works Page 3 



Circuit Description Voltage Phase 1 Phase 2 Phase 3 CB Cable

1,3,5 Panel 'AC' 400 90.7 90.7 90.7 150A-3P 4C x 50

2,4,6 Panel 'FC' - Fan Coil Units 400 10.8 11.3 8.3 40A-3P 4C x 6.0

Panel 'ES' - Emergency Services

2,4,6 Panel 'LP1' 400 26.1 15.4 15.3 70A-3P 4C x 16

7,9,11 Panel 'LP2 400 15.7 32.1 16.1 70A-3P 4C x 16

8,10,12 Panel 'LP3' 400 17.4 24.0 34.4 70A-3P 4C x 16

13,15,17 Panel 'PS' 400 14.0 14.6 14.0 100A-3P 4C x 25

14,16,18 Panel 'CS' 400 29.0 28.2 27.7 150A-3P 4C x 50

19,21,23 Panel 'NL' 400 10.0 10.0 10.0 30A-3P 4C x 4.0

20,22,24 Elevator 400 22.0 22.0 22.0 50A-3P 4C x 10

TOTAL 400 134.3 146.3 139.5

STANDBY GENERATOR

PARTIAL STANDBY POWER 225A-3P 4C x 95

100 kW / 125 kVA 400/230V 3Ph 4W

400/230V 3-Phase 4-Wire 30-Way 225A B/B

TOTAL 400 225.0 237.1 230.2 308

Panel 'M' Specifications

Voltage: 400/230V Wires: 5

Ways 12 Phase: 3

Bus bar 400A

Main C/B 400A-3P

Main Cable4C x 240

FSC BUILDING - MONTSERRAT

Panel 'M' - Main Distribution Panel
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SCHEMATIC DIAGRAM OF PROPOSED 3 THREE MUL METER FLOOR BY FLOOR DISTRIBUTION SYSTEM 

PART B-8.3 OPTIONAL WORKS-SEPARTE ELECTICAL METERING-SCHEMATIC DIAGRAM 
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